
UNITED STATES MARINE CORPS 
MARINE CORPS SYSTEMS COMMAND 

2200 LESTER STREET 
QUANTICO, VIRGINIA 22134-5010                       IN REPLY REFER TO:                                                                                                      

 5720 
           DON-USMC-2014-008879 
           15 Sep 14   
          
FOIA Group  
Ms. Rose Santos  
P.O. Box 368  
Depew NY 14043  
 
SUBJECT: FOIA DON-USMC-2014-008879 
 
Dear Ms. Santos: 
           
This responds to your FOIA request dated August 8, 2014, which 
requests a copy of contract N0017810D5941-MU61, including all 
modifications. 
 
In light of the MCI Worldcom, Inc, v. GSA decision, the Department of 
Justice Office of Information and Privacy has advised the Navy Office 
of the General Counsel that submitter notification in accordance with 
Executive Order 12,600 should be made whenever an agency receives a 
FOIA request for documents that contain potentially confidential 
information in order to obtain and consider any objections to 
disclosure.  Therefore, in accordance with Presidential Executive 
Order 12,600, we allowed the submitter to review the documents and 
provide comment. 
 
Pursuant to the aforementioned Executive Order 12,600 request, the 
submitters provided the Marine Corps Systems Command with proposed 
redactions pursuant to Exemption 5 U.S.C. § 552(b)(4) and 5 U.S.C. 
§ 552 (b)(6).  These submitter redactions are identified in the 
enclosed documents. 
 
FOIA Exemption 5 U.S.C. § 552(b)(4) exempts from disclosure (i) 
voluntarily submitted commercial or financial information provided 
that the submitter does not “customarily” disclose the information to 
the public and provided that disclosure would be likely to interfere 
with the continued and full availability of the information to the 
government, or (ii) information likely to cause substantial harm to 
the competitive position of the person from whom it was obtained and 
likely to impact on the government’s ability to obtain reliable 
information in the future.  See Critical Mass Energy Project v. NRC, 
975 F2d 871, 879-80 (D.C. Cir. 1992), cert. denied, 113 S.Ct. 1579 
(1993); National Parks & Conservation Ass’n v. Morton, 498 F2d 765, 
766 (D.C. Cir. 1974); Canadian Commercial Corp. v. Dept. of Air 
Force, 514 F.3d 37 (D.C. Cir., 2008).  
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FOIA Exemption 5 U.S.C. § 552(b)(6) exempts disclosure of information 
that would constitute a clearly unwarranted invasion of personal 
privacy. 
 
In an effort to minimize further delay we request that you review the 
enclosures and identify any withheld information that you believe was 
withheld improperly.  MARCORSYSCOM will then determine whether the 
release of any requested information is proper under the FOIA and 
provide any additional releasable information in a “final release” 
letter.  If we do not receive any notification from you, which 
specifically requests the release of any redacted information by 
September 15, 2014, this letter will become the final response and we 
will close this FOIA request.   
 
As of September 15, 2014, one hour of search and review (currently 
billed at $44 per hour) has been expended during the processing of 
your request.  Please remit a check or money order, payable to the 
Treasurer of the United States in the amount of $44.00 to:  COMMANDER, 
ATTN LAW, MARCORSYSCOM, 2200 LESTER STREET, SUITE 120, QUANTICO VA 
22134-5010. 
 
If at any time you are not satisfied that a diligent effort was made 
to process your request, you may file an administrative appeal with 
the Assistant to the General Counsel (FOIA) at: Department of the 
Navy, Office of the General Counsel, ATTN:  FOIA Appeals Office, 1000 
Navy Pentagon Room 4E635, Washington DC 20350-1000. 
 
For consideration, the appeal must be received in that office within 
60 days from the date of this letter.  Attach a copy of this letter 
and a statement regarding why you believe an adequate search was not 
conducted.  Both your appeal letter and the envelope should bear the 
notation “FREEDOM OF INFORMATION ACT APPEAL”.  Please provide a copy 
of any such appeal letter to the MARCORSYSCOM address above. 
 
Any questions concerning this matter should be directed to Mrs. Bobbie 
Cave at (703) 432-3934 or bobbie.cave@usmc.mil.   
 

   

  
 
 



2.  AMENDMENT/MODIFICATION NO. 3.  EFFECTIVE DATE 4.  REQUISITION/PURCHASE REQ. NO. 5.  PROJECT NO. (If applicable)

04 11-Dec-2013 M6785413MR1052 N/A
6.  ISSUED BY CODE M67854 7.  ADMINISTERED BY (If other than Item 6) CODE M67854

MARCORSYSCOM

2200 Lester St Bldg 2200

Quantico VA 22134-6050

judith.campbell@usmc.mil 703-432-5380

 

MARCORSYSCOM

2200 Lester St Bldg 2200

Quantico VA 22134-6050

 

   
8.  NAME AND ADDRESS OF CONTRACTOR (No., street, county, State, and Zip Code)   9A.  AMENDMENT OF SOLICITATION NO.

Carl Amber Brian Isaiah and Associates (CBAIA)    
1701 Fall Hill Ave Ste 110    
Fredericksburg VA 22401   9B.  DATED (SEE ITEM 11)

     
    10A.  MODIFICATION OF CONTRACT/ORDER NO.

  [X]  
    N00178-10-D-5941-MU61

    10B.  DATED (SEE ITEM 13)

CAGE
CODE

43SP9 FACILITY CODE   17-Aug-2012

11.  THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

[   ]The above numbered solicitation is amended as set forth in Item 14.  The hour and date specified for receipt of Offers  [   ]   is extended, [   ]  is not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: 
(a) By completing Items 8 and 15, and returning one (1) copy of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By
separate letter or telegram which includes a reference to the solicitation and amendment numbers.  FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT THE
PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER.  If by virtue of this
amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation
and this amendment, and is received prior to the opening hour and date specified.
12.  ACCOUNTING AND APPROPRIATION DATA (If required)

 
 

13.  THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS,
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

(*) A.  THIS CHANGE ORDER IS ISSUED PURSUANT TO:  (Specify authority)  THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN
ITEM 10A.

[X]
[  ] B.  THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation

date, etc.)SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).    

[  ] C.  THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
  

[  ] D.  OTHER (Specify type of modification and authority)
  

E.  IMPORTANT:  Contractor [   ] is not, [ X ] is required to sign this document and return   1   copies to the issuing office.
14.  DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

SEE PAGE 2
 

15A.  NAME AND TITLE OF SIGNER (Type or print) 16A.  NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

   
Amber Lawson, Contracts Administrator Michael A Richards, Contracting Officer

15B.  CONTRACTOR/OFFEROR 15C.  DATE SIGNED 16B.  UNITED STATES OF AMERICA 16C. DATE SIGNED
       
/s/Amber Lawson 09-Jan-2014 BY /s/Michael A Richards 10-Jan-2014 

(Signature of person authorized to sign)   (Signature of Contracting Officer)  
NSN 7540-01-152-8070
PREVIOUS EDITION UNUSABLE

30-105 STANDARD FORM 30 (Rev. 10-83)
Prescribed by GSA
FAR (48 CFR) 53.243

 

 

                
  1. CONTRACT ID CODE PAGE OF PAGES

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT U 1 2



GENERAL INFORMATION

The purpose of this modification is to incorporate updated CDRL's.  All other terms and conditions remain
unchanged.   

The Line of Accounting information is hereby changed as follows:

The total amount of funds obligated to the task is hereby increased from $7,242,019.00 by
$0.00 to $7,242,019.00.

The total value of the order is hereby increased from $7,242,019.00 by $0.00 to $7,242,019.00.

 CONTRACT NO.

 N00178-10-D-5941
 DELIVERY ORDER NO.

 MU61
 AMENDMENT/MODIFICATION NO.

 04
 PAGE

 2 of 2
 FINAL

 



SECTION B SUPPLIES OR SERVICES AND PRICES

CLIN - SUPPLIES OR SERVICES 
 
For FFP Items: 
 
Item   PSC  Supplies/Services       Qty  Unit      Unit Price          Total Price                 
------ ---  -----------------       ---- ----      --------------- ----------------                
 
5000   R425  Transition Period       1.0  LO       
             (Fund Type - TBD)                
 
5001    Task 2.1.1. IAW                            
             PWS               
 
5001AA R425  TASK 2.1.1.1 IAW       12.0  MO       
             PWS (Fund Type -                 
             TBD)                             
 
5001AB R425  TASK 2.1.1.2 IAW       12.0  MO       
             PWS (Fund Type -                 
             TBD)                             
 
5001AC R425  TASK 2.1.1.3 IAW       12.0  MO       
             PWS (Fund Type -                 
             TBD)                             
 
5001AD R425  TASK 2.1.1.3.1         12.0  MO       
             IAW PWS (Fund                    
             Type - TBD)                      
 
5001AE R425  TASK 2.1.1.3.2         12.0  MO       
             IAW PWS (Fund                    
             Type - TBD)                      
 
5001AF R425  TASK 2.1.1.3.3         12.0  MO       
             IAW PWS (Fund                    
             Type - TBD)                      
 
5001AG R425  TASK 2.1.1.3.4         12.0  MO       
             IAW PWS (Fund                    
             Type - TBD)                      
 
5001AH R425  TASK 2.1.1.3.5         12.0  MO       
             IAW PWS (Fund                    
             Type - TBD)                      
 
5001BA R425  TASK 2.1.1.1 IAW       12.0  MO       
             PWS (Fund Type -                 
             TBD)                             
 
5001BB R425  TASK 2.1.1.2 IAW       12.0  MO       
             PWS (Fund Type -                 
             TBD)                             
 
5001BC R425  TASK 2.1.1.3 IAW       12.0  MO       
             PWS (Fund Type -                 
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             TBD)                             
 
5001BD R425  TASK 2.1.1.3.1         12.0  MO     
             IAW PWS (Fund                    
             Type - TBD)                      
 
5001BE R425  TASK 2.1.1.3.2         12.0  MO     
             IAW PWS (Fund                    
             Type - TBD)                      
 
5001BF R425  TASK 2.1.1.3.3         12.0  MO     
             IAW PWS (Fund                    
             Type - TBD)                      
 
5001BG R425  TASK 2.1.1.3.4         12.0  MO     
             IAW PWS (Fund                    
             Type - TBD)                      
 
5001BH R425  TASK 2.1.1.3.5         12.0  MO     
             IAW PWS (Fund                    
             Type - TBD)                      
 
5002    TASK 2.1.2 IAW                           
             PWS               
 
5002AA R425  TASK 2.1.2.1 IAW       12.0  MO     
             PWS (Fund Type -                 
             TBD)                             
 
5002AB R425  TASK 2.1.2.2 IAW       12.0  MO     
             PWS (Fund Type -                 
             TBD)                             
 
5002AC R425  TASK 2.1.2.3 IAW       12.0  MO     
             PWS (Fund Type -                 
             TBD)                             
 
5002AD R425  TASK 2.1.2.4 IAW       12.0  MO     
             PWS (Fund Type -                 
             TBD)                             
 
5002BA R425  TASK 2.1.2.1 IAW       12.0  MO     
             PWS (Fund Type -                 
             TBD)                             
 
5002BB R425  TASK 2.1.2.2 IAW       12.0  MO     
             PWS (Fund Type -                 
             TBD)                             
 
5002BC R425  TASK 2.1.2.3 IAW       12.0  MO     
             PWS (Fund Type -                 
             TBD)                             
 
5002BD R425  TASK 2.1.2.4 IAW       12.0  MO     
             PWS (Fund Type -                 
             TBD)                             
 
5003    TASK 2.1.3 IAW                           
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             PWS               
 
5003AA R425  TASK 2.1.3.1 IAW       12.0  MO        
             PWS (Fund Type -                 
             TBD)                             
 
5003AB R425  TASK 2.1.3.2 IAW       12.0  MO        
             PWS (Fund Type -                 
             TBD)                             
 
5003AC R425  TASK 2.1.3.3 IAW       12.0  MO        
             PWS (Fund Type -                 
             TBD)                             
 
5003AD R425  TASK 2.1.3.4 IAW       12.0  MO        
             PWS (Fund Type -                 
             TBD)                             
 
5003AE R425  TASK 2.1.3.5 IAW       12.0  MO        
             PWS (Fund Type -                 
             TBD)                             
 
5003BA R425  TASK 2.1.3.1 IAW       12.0  MO        
             PWS (Fund Type -                 
             TBD)                             
 
5003BB R425  TASK 2.1.3.2 IAW       12.0  MO        
             PWS (Fund Type -                 
             TBD)                             
 
5003BC R425  TASK 2.1.3.3 IAW       12.0  MO        
             PWS (Fund Type -                 
             TBD)                             
 
5003BD R425  TASK 2.1.3.4 IAW       12.0  MO        
             PWS (Fund Type -                 
             TBD)                             
 
5003BE R425  TASK 2.1.3.5 IAW       12.0  MO        
             PWS (Fund Type -                 
             TBD)                             
 
5004    TASK 2.1.4 IAW                              
             PWS               
 
5004AA R425  TASK 2.1.4.1 IAW       12.0  MO        
             PWS (Fund Type -                 
             TBD)                             
 
5004AB R425  TASK 2.1.4.2 IAW       12.0  MO        
             PWS (Fund Type -                 
             TBD)                             
 
5004AC R425  TASK 2.1.4.3 IAW       12.0  MO        
             PWS (Fund Type -                 
             TBD)                             
 
5004AD R425  TASK 2.1.4.4 IAW       12.0  MO        
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             PWS (Fund Type -                 
             TBD)                             
 
5004AE R425  TASK 2.1.4.5 IAW       12.0  MO      
             PWS (Fund Type -                 
             TBD)                             
 
5004AF R425  TASK 2.1.4.6 IAW       12.0  MO      
             PWS (Fund Type -                 
             TBD)                             
 
5004AG R425  TASK 2.1.4.7 IAW       12.0  MO      
             PWS (Fund Type -                 
             TBD)                             
 
5004BA R425  TASK 2.1.4.1 IAW       12.0  MO      
             PWS (Fund Type -                 
             TBD)                             
 
5004BB R425  TASK 2.1.4.2 IAW       12.0  MO      
             PWS (Fund Type -                 
             TBD)                             
 
5004BC R425  TASK 2.1.4.3 IAW       12.0  MO      
             PWS (Fund Type -                 
             TBD)                             
 
5004BD R425  TASK 2.1.4.4 IAW       12.0  MO      
             PWS (Fund Type -                 
             TBD)                             
 
5004BE R425  TASK 2.1.4.5 IAW       12.0  MO      
             PWS (Fund Type -                 
             TBD)                             
 
5004BF R425  TASK 2.1.4.6 IAW       12.0  MO      
             PWS (Fund Type -                 
             TBD)                             
 
5004BG R425  TASK 2.1.4.7 IAW       12.0  MO      
             PWS (Fund Type -                 
             TBD)                             
 
5005    Other Direct                              
             Costs - Travel    
 
5005AA R425  Other Direct            1.0  LO      
             Costs - Travel                   
             (Base Year) (Fund                
             Type - TBD)                      
 
5005BA R425  Other Direct            1.0  LO      
             Costs - Travel                   
             (Option Year 1)                  
             (Fund Type - TBD)                
 
5006    Other Direct                              
             Costs - Materials 
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5006AA R425  Other Direct            1.0  LO         
             Costs - Materials                
             (Base Year) (Fund                
             Type - TBD)                      
 
5006BA R425  Other Direct            1.0  LO         
             Costs - Materials                
             (Option Year 1)                  
             (Fund Type - TBD)                
 
 
For FFP / NSP Items: 
 
Item   PSC  Supplies/Services       Qty  Unit      Unit Price          Total Price                 
------ ---  -----------------       ---- ----      --------------- ----------------                
 
5007    CDRLs - Base Year                                               $0.00 
 
5008    CDRLs - Option                                                  $0.00 
             Year 1            
 
 
For FFP Items: 
 
Item   PSC  Supplies/Services       Qty  Unit      Unit Price          Total Price                 
------ ---  -----------------       ---- ----      --------------- ----------------                
 
8000    TASK 2.1.1. IAW                              
             PWS               
 
8000BA R425  TASK 2.1.1.1 IAW       12.0  MO         
             PWS (Fund Type -                 
             TBD)                             
             Option                           
 
8000BB R425  TASK 2.1.1.2 IAW       12.0  MO         
             PWS (Fund Type -                 
             TBD)                             
             Option                           
 
8000BC R425  TASK 2.1.1.3 IAW       12.0  MO         
             PWS (Fund Type -                 
             TBD)                             
             Option                           
 
8000BD R425  TASK 2.1.1.3.1         12.0  MO         
             IAW PWS (Fund                    
             Type - TBD)                      
             Option                           
 
8000BE R425  TASK 2.1.1.3.2         12.0  MO         
             IAW PWS (Fund                    
             Type - TBD)                      
             Option                           
 
8000BF R425  TASK 2.1.1.3.3         12.0  MO         
             IAW PWS (Fund                    
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             Type - TBD)                      
             Option                           
 
8000BG R425  TASK 2.1.1.3.4         12.0  MO          
             IAW PWS (Fund                    
             Type - TBD)                      
             Option                           
 
8000BH R425  TASK 2.1.1.3.5         12.0  MO          
             IAW PWS (Fund                    
             Type - TBD)                      
             Option                           
 
8001    TASK 2.1.2 IAW                                
             PWS               
 
8001BA R425  TASK 2.1.2.1 IAW       12.0  MO          
             PWS (Fund Type -                 
             TBD)                             
             Option                           
 
8001BB R425  TASK 2.1.2.2 IAW       12.0  MO          
             PWS (Fund Type -                 
             TBD)                             
             Option                           
 
8001BC R425  TASK 2.1.2.3 IAW       12.0  MO          
             PWS (Fund Type -                 
             TBD)                             
             Option                           
 
8001BD R425  TASK 2.1.2.4 IAW       12.0  MO          
             PWS (Fund Type -                 
             TBD)                             
             Option                           
 
8002    TASK 2.1.3 IAW                                
             PWS               
 
8002BA R425  TASK 2.1.3.1 IAW       12.0  MO          
             PWS (Fund Type -                 
             TBD)                             
             Option                           
 
8002BB R425  TASK 2.1.3.2 IAW       12.0  MO          
             PWS (Fund Type -                 
             TBD)                             
             Option                           
 
8002BC R425  TASK 2.1.3.3 IAW       12.0  MO          
             PWS (Fund Type -                 
             TBD)                             
             Option                           
 
8002BD R425  TASK 2.1.3.4 IAW       12.0  MO          
             PWS (Fund Type -                 
             TBD)                             
             Option                           

 CONTRACT NO.

 N00178-10-D-5941
 DELIVERY ORDER NO.

 MU61
 AMENDMENT/MODIFICATION NO.

 04
 PAGE

 6 of 32
 FINAL

 

bobbie.cave
Typewritten Text
(b)(4)



 
8002BE R425  TASK 2.1.3.5 IAW       12.0  MO         
             PWS (Fund Type -                 
             TBD)                             
             Option                           
 
8003    TASK 2.1.4 IAW                               
             PWS               
 
8003BA R425  TASK 2.1.4.1 IAW       12.0  MO         
             PWS (Fund Type -                 
             TBD)                             
             Option                           
 
8003BB R425  TASK 2.1.4.2 IAW       12.0  MO         
             PWS (Fund Type -                 
             TBD)                             
             Option                           
 
8003BC R425  TASK 2.1.4.3 IAW       12.0  MO         
             PWS (Fund Type -                 
             TBD)                             
             Option                           
 
8003BD R425  TASK 2.1.4.4 IAW       12.0  MO         
             PWS (Fund Type -                 
             TBD)                             
             Option                           
 
8003BE R425  TASK 2.1.4.5 IAW       12.0  MO         
             PWS (Fund Type -                 
             TBD)                             
             Option                           
 
8003BF R425  TASK 2.1.4.6 IAW       12.0  MO         
             PWS (Fund Type -                 
             TBD)                             
             Option                           
 
8003BG R425  TASK 2.1.4.7 IAW       12.0  MO         
             PWS (Fund Type -                 
             TBD)                             
             Option                           
 
8004    Other Direct                                 
             Costs - Travel    
 
8004BA R425  Other Direct            1.0  LO         
             Costs - Travel                   
             (Option Year 2)                  
             (Fund Type - TBD)                
             Option                           
 
8005    Other Direct                                 
             Costs - Materials 
 
8005BA R425  Other Direct            1.0  LO         
             Costs - Materials                
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             (Option Year 2)                  
             (Fund Type - TBD)                
             Option                           
 
 
For FFP / NSP Items: 
 
Item   PSC  Supplies/Services       Qty  Unit      Unit Price          Total Price                 
------ ---  -----------------       ---- ----      --------------- ----------------                
 
8006    CDRLs - Option                                                  $0.00 
             Year 2            
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SECTION C DESCRIPTIONS AND SPECIFICATIONS

SECTION THREE
PERFORMANCE WORK STATEMENT

FOR

ANNUAL SUPPORT FOR

PROGRAM MANAGER, TACTICAL COMMUNICATION SYSTEMS

1.0 Scope.  The scope of this effort is to provide engineering and technical, acquisition, financial, website
development and management and administrative support for the Program Manager - Tactical Communication
Systems (TCS), and PM TCS Systems (program teams).  The Contractor shall be required to interface and
coordinate with other contractors supporting PG-23 including those in all the Commercial Enterprise Omnibus
Support Service (CEOss) domains.  It is the Contractor’s responsibility to arrange any Non-Disclosure Agreements
necessary to interface with other contractors in order to accomplish the PG-23 mission.

1.1 Background.  Activities described in this PWS encompass the scope of responsibilities for PM TCS programs
executed under an integrated strategy. 

1.1.1 PM TCS Program Manager and Staff. PM TCS conducts near-term and long-term strategic planning that
ensures TCS assets maximize interoperability and mission effectiveness; implements timely, affordable technical
improvements; and guards against premature obsolescence.  The PM lead competency areas (Assistant Program
Manager – Engineering (APM-E), Assistant Program Manager – Logistics (APM-L), Financial Manager,
Contracting Officer and Operations Officer (if assigned)) directly support the PM, Deputy PM, and program teams
and coordinate with the Product Group Director (PGD),  Competency Leads, Milestone Assessment Team (MAT)
in the engineering, logistics, financial management, contracting and operations functional areas. The contractor will
support the program manager, program manager’s staff and the three teams (C2 Radios, Handheld Radios, and
TDRS) collectively with data management, operations, financial management, safety and configuration management,
information assurance, test and evaluation support, tasker management and technical studies.

1.1.2 Command and Control Radios Team. The Command and Control Radios (C2) Team serves as the
commodity manager for tactical radio systems assigned to the C2 Team and is focused on fielding advanced
capabilities to the operating forces.  The team acquires, fields and supports the requirements of two ACAT IV M
programs and the following primary radio systems:  AN/PRC-117G, AN/VRC-114, AN/MRC-145A/B,
AN/PRC-117F, AN/VRC-103, AN/PRC-150, AN/VRC-104, AN/PRC-119x, AN/VRC-92, AN/PRC-110,
AN/PRC-111, as well as the JTRS HMS manpack as it becomes available.

1.1.3 Data Radios Team. The Tactical Data Radios Systems (TDRS) Team serves as the commodity manager for
Terrestrial Wideband Beyond LOS (BLOS) and Line-of-Sight (LOS) capabilities supporting the United States
Marine Corps. TDRS provide the Marine Air Ground Task Force with systems that are used to establish reliable,
secure, and uninterruptable communications.  Terrestrial Wideband Transmission Systems (TWTS) is a portfolio of
terrestrial based wideband transmission systems that includes AN/TRC-170, Troposcatter Support Radio (TSSR)
AN/MRC-142 (FoS), Tactical Elevated Antenna Mast System (TEAMS), and Wireless Point to Point Link
(WPPL).   Other projects that the TDRS is responsible for are BGAN-Enabled Network Terminal (B-ENT),
Tactical Line-of-Site Optical Communications (TALON) and Enhanced Position Location and Reporting System
(EPLRS).

1.1.4 Handheld Radios Team. The Handheld Radios Team serves as the commodity manager for Tactical Handheld
Radio (AN/PRC-148(V)1, AN/PRC-148(V)2, AN/PRC-148A(V)3, AN/PRC-152(V)1, AN/VRC-110,
AN/VRC-111, AN/VRC-112 and AN/VRC-113) and Integrated Intra Squad Radio (AN/PRC-153) systems and is
focused on fielding handheld radio capabilities to the operating forces.  The Handheld Radios Team currently
manages four handheld radio programs (Tactical Handheld Radio Program, Tactical Handheld Radio Maritime
Program, Tactical Handheld Radio Single Vehicle Adapter Program and Integrated Intra Squad Radio Program).

2.0 General Requirements.  The Contractor must demonstrate the ability to rapidly respond to changing program
or system requirements; this includes support for Engineering Change Proposals (ECPs) to fielded equipment,
accelerated fielding requirements, or the need to support immediate improvements to fielded equipment.  The
successful contractor would support  the below activities with expert knowledge of United States Marine Corps
(USMC) concept of employment; DoD, DoN, and USMC acquisition policies and procedures; demonstrated
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scientific and engineering expertise with tactical CINS platforms and systems, and be able to conduct comprehensive
product assessments through the Integrated Product Team (IPT) process. PM TCS expects this contract will
provide a flexible support organization that provides the full range of capabilities for multiple programs in various
phases of the acquisition process.  Support will align with program performance (e.g., milestones, major events),
leveraging contractor efforts to accomplish critical path performance and engineering support.  Horizontal integration
across program managers is paramount to delivering an integrated warfighting capability to the Marine Air-Ground
Task Force (MAGTF).

2.1 Specific Requirements.

All deliverables (Contract Data Requirements List (CDRLs)) are to be submitted to the COR, and the COR is
responsible for tracking and acceptance.

Contractor employees shall identify themselves as contractor personnel by introducing themselves or being
introduced as contractor personnel and displaying distinguishing badges or other visible identification for meetings
with Government personnel.  In addition, contractor personnel shall appropriately identify themselves as contractor
employees in telephone conversations and in formal and informal written correspondence.

2.1.1       C2 Radios Team Requirements Support. The specific tasks are described below:

2.1.1.1    The Contractor shall provide Total Lifecycle Systems Management support of C2 hardware and software
including developing, updating and evaluating program documentation such as Fielding Plans, Disposal Plans, and
Drawdown Plans. 

2.1.1.2    The Contractor shall assess technologies, conduct tradeoffs of potential product solutions, analyze
commercial products, and conduct risk assessments for the C2 Radios Team.  The objective is to identify and
articulate logical courses of action (COAs) facilitating Government selection of viable acquisition strategies (e.g.
production, fielding decisions) with full cognizance of supportability impacts (e.g., initiation of CLS, maintaining
Total Force Management System (TFSMS)). 

2.1.1.3    The Contractor shall support the development of draft program documentation and participate in IPTs. 
Major C2 activities requiring documentation input and technical expertise are:

Drawdown of SINCGARS assets [ongoing]
Management of Integrated Master Schedules for MBR II, HFR and MBR Legacy [ongoing]
TOPIC updates [quarterly]
ASN Dashboard reporting [quarterly]
Platform Support Working Groups [quarterly]
Alignment to TFSMS AAO requirements [quarterly]
Support of quarterly ordering process for MBR radios [quarterly]
Coordination of Engineering Change Proposals (ECP), baselines and the and Configuration Management
process [ongoing]
JTRS manpack coordination [ongoing]
Life cycle planning for command and control radios and associated gear across the OPFOR and weapon
system platforms.  This includes the execution of Platform Support Working Groups [quarterly]
Coordinate handoff of systems to LOGCOM for long term support [ongoing]

2.1.1.3.1 (OPTION) Fielding decisions for the MBR II

2.1.1.3.2 (OPTION) Commodity management and competition strategy presentations for MBR II

2.1.1.3.3 (OPTION) Procurement Request (PR) package in support of new MBR contract

2.1.1.3.4 (OPTION) Program Management Reviews for MBR and HFR to include Probability of Program Success
(PoPS) assessments

2.1.1.3.5 (OPTION) Participation in Tactical Radios User Conferences

CDRL B001 Monthly Status Report (C2 Radios Team)
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CDRL B002 Meeting Minutes (C2 Radios Team)

CDRL A001 Analysis Report/White Paper (C2 Radios Team)

CDRL A002 Trade Analysis Report (C2 Radios Team)

CDRL A003 Test Observation Report (C2 Radios Team)

2.1.2.      Data Radios Team Support. The specific tasks are described below:

2.1.2.1    The Contractor shall provide expertise, support and input to TDRS Team activities, including
maintenance of documentation and participation in IPTs.  The contractor shall support:

Equipment maintenance and repair data analysis to monitor and track readiness.
Full range of documentation, including but not limited to System Engineering plans, Statements of Work,
Requirements Traceability Matrixes, Risk Identification and Mitigation plans, Material Fielding Plans,
Supportability Plans and Memorandums.  
Technical documentation to include but not limited to DoD Information Assurance Certification and
Accreditation Process (DIACAP), Information Support Plans, and ensure Clinger-Cohen Act Compliance;
performance specifications for radio systems
Technical analysis in support of the TDRS programs acquisition lifecycle;
Drafting Test and evaluation plans for radio systems;
Technical coordination and review of test results with Marine Corps Operational Test & Evaluation Activity
(MCOTEA);
Execution and development of engineering change proposals (ECPs);
Safety engineering support for new equipment certification, test events, and safety releases;
Technical site visits to Marine Corps units, vendors, etc. as required;
Review, research, and draft responses to daily correspondence related to technical aspects of TDRS programs.
 
Input to and pull data from the engineering acquisition databases;
TDRS engineering, technical, and sustainment briefings and marketing materials using multi-media
(Microsoft Power Point, net-conferencing, digital imagery and digital video);  

2.1.2.2    The Contractor shall provide expertise and input to the development of program documentation and
participate in IPTs as a subject matter expert for newly started TDRS projects and initiatives.  TDRS activities
requiring support are:

The JTRS program which will enable the USMC to acquire and field a scalable, high capacity, interoperable
radio set based on the JTRS Software Communications Architecture.  The JTRS will provide networking
capability using networking Waveforms to connect tactical data radio networks to the decision makers,
which will significantly reduce the decision cycle.
The Broadband Global Area Network (BGAN) which is a SATCOM terminal that interfaces directly with
currently fielded AN/PRC-117G radio systems in use by reconnaissance and ANGLICO teams in OEF. 
The Tactical Line-of-Site Optical Communications (TALON) / Free Space Optical Terminal (FOT). The
Tactical Line-of-Site Optical Communications is a Full-duplex, line-of-sight, high availability, high
bandwidth free-space laser communications (lasercom) terminal capable of communicating in direct mode to
another free-space optical terminal (lasercom) unit.

2.1.2.3    The Contractor shall assess technologies, conduct tradeoffs of potential product solutions, analyze
commercial products, and conduct risk assessments for the TDRS Team.  The objective is to identify and articulate
logical courses of action (COAs) facilitating Government selection of viable acquisition strategies (e.g. production,
fielding decisions) with full cognizance of supportability impacts (e.g., initiation of CLS, maintaining Total Force
Management System (TFSMS)). 

2.1.2.4    In support of developing and on-going testing efforts, the Contractor shall witness testing, contribute to
drafting of test and evaluation plans, summarize testing results via test observation report or trip report, and assist
with the drafting of modification instructions and technical instructions. 

CDRL B003 Monthly Status Report (Data Radios Team)
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CDRL B004 Meeting Minutes (Data Radios Team)

CDRL A004 Analysis Report/White Paper (Data Radios Team)

CDRL A005 Trade Analysis Report (Data Radios Team)

CDRL A006Test Observation Report (Data Radios Team)

2.1.3.      Handheld Radios and Platform Integration Team Support.  The specific tasks are described below:

2.1.3.1    The Contractor shall provide program management and systems engineering input to assist in developing,
updating, and evaluating logistics documentation such as the In-Service Management Plans and Life Cycle
Sustainment Plans.

2.1.3.2    The Contractor shall participate in IPTs for the development of draft program documentation.  Handheld
Radios documentation requiring input and technical expertise are:

Systems Engineering Plans for the Tactical Handheld Radio Program and Integrated Intra Squad Radio
Program
Test and Evaluation Strategies for the Tactical Handheld Radio Program and Integrated Intra Squad Radio
Program
Programmatic, Environmental, Safety and Occupational Health Evaluations for the Tactical Handheld Radio
Program, Tactical Handheld Radio Single Vehicle Adapter Program and Integrated Intra Squad Radio
Program
Requirements Traceability Matrices for the Tactical Handheld Radio Program and Integrated Intra Squad
Radio Program
Program Protection Plans for the Tactical Handheld Radio Program, Tactical Handheld Radio Single Vehicle
Adapter Program and Integrated Intra Squad Radio Program
Post-Implementation Review Plan for the Tactical Handheld Radio Single Vehicle Adapter Program
Status briefings, milestone status briefings and technical review briefings for handheld radio programs

2.1.3.3    The Contractor shall participate in IPTs for the development of draft program documentation.  Major
Handheld activities requiring documentation input and technical expertise are:

Configuration management of all handheld radio systems
Safety assessment of all handheld radio systems
Risk management of all handheld radio systems
Support management of the acquisition, modification and support of all handheld radio systems
Studies and analyses if new handheld radio requirements are identified

2.1.3.4    The Contractor shall assess technologies, conduct tradeoffs of potential product solutions, analyze
commercial products, and conduct risk assessments for the TDRS Team.  The objective is to identify and articulate
logical courses of action (COAs) facilitating Government selection of viable acquisition strategies (e.g. production,
fielding decisions) with full cognizance of supportability impacts (e.g., initiation of CLS, maintaining Total Force
Management System (TFSMS)). 

2.1.3.5    In support of developing and on-going testing efforts, the Contractor shall witness testing, contribute to
drafting of test and evaluation plans, summarize testing results via test observation reports or trip reports, and
develop/submit draft modification instructions and technical instructions for Government review. 

CDRL B005 Monthly Status Report (Handheld Radios Team)

CDRL B006 Meeting Minutes (Handheld Radios Team)

CDRL A007 Analysis Report/White Paper (Handheld Radios Team)

CDRL A008 Trade Analysis Report (Handheld Radios Team)

CDRL A009Test Observation Report (Handheld Radios Team)
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2.1.4       General Management and Administration.  The specific tasks are described below:

2.1.4.1 The Contractor shall assist and coordinate tasker planning and tracking for the PM TCS program
management office, its product teams and programs.

2.1.4.2 The Contractor shall assist with budget spreadsheets and financial planning documentation for the PM TCS
program management office, its product teams and programs.

2.1.4.3 The Contractor shall provide input to the development and maintenance of acquisition briefings and shall
provide conference/meeting support for the PM TCS program management office, its product teams and programs.

2.1.4.4 The Contractor shall provide expertise and input to the development and maintenance of Engineering
Change Proposals, configuration management (CM) documentation, Engineering Review Board
(ERB)/Configuration Control Board (CCB) minutes, and reporting for the CM of PM TCS programs. 
Additionally, the Contractor shall provide support to CM activities and functions of PM TCS including the
facilitation of ERB/CCB via conference space, electronic distribution of review materials and correspondence.

2.1.4.5 The Contractor shall draft program documentation for Systems Safety for PM TCS product teams and
programs.  Activities include drafting and updating Programmatic Environmental Safety and Occupational Health
Evaluation (PESHE) plans, safety analysis and the preparation of safety release documentation.

2.1.4.6 The Contractor shall draft Information Assurance program documentation for PM TCS product teams and
programs.  Activities include entering MCCAST project input for DIACAP certification and accreditation packages,
weekly status reporting and drafting architecture and interoperability documentation products.

2.1.4.7 The Contractor shall provide data management and support for the PM TCS program management office, its
product teams and programs with website administration of the PM TCS SharePoint Site.  Additionally, the
Contractor shall assist with input to and support of the risk management web pages of the SharePoint site.

CDRL B007 Monthly Status Report (Management and Administration)

CDRL B008 Meeting Minutes (Management and Administration)

CDRL B009 ERB/CCB Minutes

CDRL A010 Information Assurance Status Report

3.0 Facilities, Other Direct Charges (ODCs), and Travel Requirements.   Work efforts in support of this task
effort will be accomplished at the Contractor’s facilities.  This task will require the Contractor to provide facilities
for meetings, video teleconferencing, IPTs (of 10-30 personnel), as well as a suitable infrastructure to manage
program requirements (document library, databases, web site) throughout the course of performance to support the
scope of activities. Such facilities are not reimbursed as ODCs. Laptops, cellular equipment/services, and other
items of convenience are not reimbursable as ODCs.

All Government printing requirements MUST be done by or through the local Document Automation and
Production Service (DAPS, now called DLA Document Services) http://www.daps.dla.mil/dapsonline.html.

There are limited ODCs expected as follows:

ODC DESCRIPTION ESTIMATED COST
Tactical Radios User Conference  $65/person             

The expected level of travel is detailed below:

LOCATION
Number of
Trips (Base)

Number of Trips
(Option Year 1)

Number of Trips
(Option Year 2)

Estimated
Duration (days)

Camp Pendleton, CA 15 12 12 4
Camp Lejeune, NC 15 12 12 4
Charleston, SC 20 16 16 3
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Aberdeen Proving Ground
MD

12 10 8 6

New Orleans, LA 4 3 3 4
Melbourne, FL 6 5 4 6
Rochester, NY 8 6 6 3

4.0 Security Requirements. Contract personnel visiting any Government facility in conjunction with this contract
shall be subject to the standards of conduct applicable to Government employees.  Site-specific approval regarding
access to sensitive materials, computer facility access, issue of security badges, etc. shall be coordinated with the
COR as required.

Public Key Infrastructure Requirements:  Where interoperable DOD PKI is required for the exchange of unclassified
information between DOD and its vendors and contractors or for access to PK-enabled information systems and
websites, industry partners shall obtain all necessary certificates.  A DOD PKI certificate or Interim External
Certificate Authority (IECA) certificate is required to enable the contractor to access to the DOD, USMC, and
task/program-specific collaboration resources.  Information concerning this certificate can be obtained at
http://iase.disa.mil/pki/eca/index.html.

5.0 Attachments.

Attachment 1 – Performance Requirements Survey (PRS)
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SECTION D PACKAGING AND MARKING

All Deliverables shall be packaged and marked IAW Best Commercial Practice.
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SECTION E INSPECTION AND ACCEPTANCE

52.246-4 Inspection of Services - Fixed Price (Aug 1996)
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SECTION F DELIVERABLES OR PERFORMANCE

The periods of performance for the following Items are as follows:

   

5000 8/20/2012 - 9/3/2012

5001AA 9/4/2012 - 9/3/2013

5001AB 9/4/2012 - 9/3/2013

5001AC 9/4/2012 - 9/3/2013

5001AD 9/4/2012 - 9/3/2013

5001AE 9/4/2012 - 9/3/2013

5001AF 9/4/2012 - 9/3/2013

5001AG 9/4/2012 - 9/3/2013

5001AH 9/4/2012 - 9/3/2013

5001BA 9/4/2013 - 9/3/2014

5001BB 9/4/2013 - 9/3/2014

5001BC 9/4/2013 - 9/3/2014

5001BD 9/4/2013 - 9/3/2014

5001BE 9/4/2013 - 9/3/2014

5001BF 9/4/2013 - 9/3/2014

5001BG 9/4/2013 - 9/3/2014

5001BH 9/4/2013 - 9/3/2014

5002AA 9/4/2012 - 9/3/2013

5002AB 9/4/2012 - 9/3/2013

5002AC 9/4/2012 - 9/3/2013

5002AD 9/4/2012 - 9/3/2013

5002BA 9/4/2013 - 9/3/2014

5002BB 9/4/2013 - 9/3/2014

5002BC 9/4/2013 - 9/3/2014

5002BD 9/4/2013 - 9/3/2014

5003AA 9/4/2012 - 9/3/2013

5003AB 9/4/2012 - 9/3/2013

5003AC 9/4/2012 - 9/3/2013

5003AD 9/4/2012 - 9/3/2013

5003AE 9/4/2012 - 9/3/2013

5003BA 9/4/2013 - 9/3/2014

5003BB 9/4/2013 - 9/3/2014

5003BC 9/4/2013 - 9/3/2014

5003BD 9/4/2013 - 9/3/2014

5003BE 9/4/2013 - 9/3/2014

5004AA 9/4/2012 - 9/3/2013

5004AB 9/4/2012 - 9/3/2013

5004AC 9/4/2012 - 9/3/2013

5004AD 9/4/2012 - 9/3/2013

5004AE 9/4/2012 - 9/3/2013

5004AF 9/4/2012 - 9/3/2013
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5004AG 9/4/2012 - 9/3/2013

5004BA 9/4/2013 - 9/3/2014

5004BB 9/4/2013 - 9/3/2014

5004BC 9/4/2013 - 9/3/2014

5004BD 9/4/2013 - 9/3/2014

5004BE 9/4/2013 - 9/3/2014

5004BF 9/4/2013 - 9/3/2014

5004BG 9/4/2013 - 9/3/2014

5005AA 9/4/2012 - 9/3/2013

5005BA 9/4/2013 - 9/3/2014

5006AA 9/4/2012 - 9/3/2013

5006BA 9/4/2013 - 9/3/2014

CLIN - DELIVERIES OR PERFORMANCE

The periods of performance for the following Items are as follows:

   

5000 8/20/2012 - 9/3/2012

5001AA 9/4/2012 - 9/3/2013

5001AB 9/4/2012 - 9/3/2013

5001AC 9/4/2012 - 9/3/2013

5001AD 9/4/2012 - 9/3/2013

5001AE 9/4/2012 - 9/3/2013

5001AF 9/4/2012 - 9/3/2013

5001AG 9/4/2012 - 9/3/2013

5001AH 9/4/2012 - 9/3/2013

5001BA 9/4/2013 - 9/3/2014

5001BB 9/4/2013 - 9/3/2014

5001BC 9/4/2013 - 9/3/2014

5001BD 9/4/2013 - 9/3/2014

5001BE 9/4/2013 - 9/3/2014

5001BF 9/4/2013 - 9/3/2014

5001BG 9/4/2013 - 9/3/2014

5001BH 9/4/2013 - 9/3/2014

5002AA 9/4/2012 - 9/3/2013

5002AB 9/4/2012 - 9/3/2013

5002AC 9/4/2012 - 9/3/2013

5002AD 9/4/2012 - 9/3/2013

5002BA 9/4/2013 - 9/3/2014

5002BB 9/4/2013 - 9/3/2014

5002BC 9/4/2013 - 9/3/2014

5002BD 9/4/2013 - 9/3/2014

5003AA 9/4/2012 - 9/3/2013

5003AB 9/4/2012 - 9/3/2013

5003AC 9/4/2012 - 9/3/2013
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5003AD 9/4/2012 - 9/3/2013

5003AE 9/4/2012 - 9/3/2013

5003BA 9/4/2013 - 9/3/2014

5003BB 9/4/2013 - 9/3/2014

5003BC 9/4/2013 - 9/3/2014

5003BD 9/4/2013 - 9/3/2014

5003BE 9/4/2013 - 9/3/2014

5004AA 9/4/2012 - 9/3/2013

5004AB 9/4/2012 - 9/3/2013

5004AC 9/4/2012 - 9/3/2013

5004AD 9/4/2012 - 9/3/2013

5004AE 9/4/2012 - 9/3/2013

5004AF 9/4/2012 - 9/3/2013

5004AG 9/4/2012 - 9/3/2013

5004BA 9/4/2013 - 9/3/2014

5004BB 9/4/2013 - 9/3/2014

5004BC 9/4/2013 - 9/3/2014

5004BD 9/4/2013 - 9/3/2014

5004BE 9/4/2013 - 9/3/2014

5004BF 9/4/2013 - 9/3/2014

5004BG 9/4/2013 - 9/3/2014

5005AA 9/4/2012 - 9/3/2013

5005BA 9/4/2013 - 9/3/2014

5006AA 9/4/2012 - 9/3/2013

5006BA 9/4/2013 - 9/3/2014

The periods of performance for the following Option Items are as follows:

   

8000BA 9/4/2014 - 9/3/2015

8000BB 9/4/2014 - 9/3/2015

8000BC 9/4/2014 - 9/3/2015

8000BD 9/4/2014 - 9/3/2015

8000BE 9/4/2014 - 9/3/2015

8000BF 9/4/2014 - 9/3/2015

8000BG 9/4/2014 - 9/3/2015

8000BH 9/4/2014 - 9/3/2015

8001BA 9/4/2014 - 9/3/2015

8001BB 9/4/2014 - 9/3/2015

8001BC 9/4/2014 - 9/3/2015

8001BD 9/4/2014 - 9/3/2015

8002BA 9/4/2014 - 9/3/2015

8002BB 9/4/2014 - 9/3/2015

8002BC 9/4/2014 - 9/3/2015
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8002BD 9/4/2014 - 9/3/2015

8002BE 9/4/2014 - 9/3/2015

8003BA 9/4/2014 - 9/3/2015

8003BB 9/4/2014 - 9/3/2015

8003BC 9/4/2014 - 9/3/2015

8003BD 9/4/2014 - 9/3/2015

8003BE 9/4/2014 - 9/3/2015

8003BF 9/4/2014 - 9/3/2015

8003BG 9/4/2014 - 9/3/2015

8004BA 9/4/2014 - 9/3/2015

8005BA 9/4/2014 - 9/3/2015

Services to be performed hereunder will be provided at Marine Corps Systems Command, 2200 Lester Street,
Quantico, VA 22134.
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SECTION G CONTRACT ADMINISTRATION DATA

252.232-7006 WIDE AREA WORKFLOW PAYMENT INSTRUCTIONS (JUN 2012)

(a) Definitions. As used in this clause--

Department of Defense Activity Address Code (DoDAAC) is a six position code that uniquely identifies a
unit, activity, or organization.

Document type means the type of payment request or receiving report available for creation in Wide Area
WorkFlow (WAWF).

Local processing office (LPO) is the office responsible for payment certification when payment certification
is done external to the entitlement system.

(b) Electronic invoicing. The WAWF system is the method to electronically process vendor payment requests
and receiving reports, as authorized by DFARS 252.232-7003, Electronic Submission

of Payment Requests and Receiving Reports.

(c) WAWF access. To access WAWF, the Contractor shall--

(1) Have a designated electronic business point of contact in the Central Contractor Registration at
https://www.acquisition.gov;and

(2) Be registered to use WAWF at https://wawf.eb.mil/ following the step-by-step procedures for
self-registration available at this Web site.

(d) WAWF training. The Contractor should follow the training instructions of the WAWF Web-Based
Training Course and use the Practice Training Site before submitting payment requests through

WAWF. Both can be accessed by selecting the ``Web Based Training'' link on the WAWF home page at
https://wawf.eb.mil/.

(e) WAWF methods of document submission. Document submissions may be via Web entry, Electronic Data
Interchange, or File Transfer Protocol.

(f) WAWF payment instructions. The Contractor must use the following information when submitting
payment requests and receiving reports in WAWF for this contract/order:

(1) Document type. The Contractor shall use the following document type(s).

Invoice 2 in 1

(2) Inspection/acceptance location. The Contractor shall select the following inspection/acceptance location(s)
in WAWF, as specified by the contracting officer.

Not Applicable

(3) Document routing. The Contractor shall use the information in the Routing Data Table below only to
fill in applicable fields in WAWF when creating payment requests and receiving reports in the system.

 Routing Data Table*

Field Name in WAWF               Data to be entered in WAWF

Pay Official DoDAAC                     M67443

Issue By DoDAAC                           M67854

Admin DoDAAC                              M67854
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Inspect By DoDAAC                       M67854 with Extension ACSS

Ship To Code                                    Not Applicable

Ship From Code                                Not Applicable

Mark For Code                                 Not Applicable

Service Approver (DoDAAC)         M67854 with Extension ACSS

Service Acceptor (DoDAAC)          M67854 with Extension ACSS

Accept at Other DoDAAC              Not Applicable

LPO DoDAAC                                   Not Applicable

DCAA Auditor DoDAAC                Not Applicable

Other DoDAAC(s)                            Not Applicable

Contract Number                              N00178-10-D-5941-MU61

(4) Payment request and supporting documentation. The Contractor shall ensure a payment request
includes appropriate contract line item and subline item descriptions of the work performed or supplies
delivered, unit price/cost per unit, fee (if applicable), and all relevant back-up documentation, as defined in
DFARS Appendix F, (e.g. timesheets) in support of each payment request.

(5) WAWF email notifications. The Contractor shall enter the email address identified below in the ``Send
Additional Email Notifications'' field of WAWF once a document is submitted in the system.

Mr. Lou Peradotto
(703) 432-9865
lou.peradotto@usmc.mil

(g) WAWF point of contact. (1) The Contractor may obtain clarification regarding invoicing in WAWF from
the following contracting activity's WAWF point of contact.

Not Applicable

(2) For technical WAWF help, contact the WAWF helpdesk at 866-618-5988.

(End of clause)

	 	

Accounting Data


SLINID   PR Number              Amount 

-------- ---------------------- ---------------------

5000     M9545012RC14P58                 
LLA : 
AA 174111094633 251  6784   067443 2D 4633B1 2RC24B83124F  
Standard Number: M9545012RC24B83 
 
5001AA   M9545012RC14P58                
LLA : 
AA 174111094633 251  6784   067443 2D 4633B1 2RC24B83124F  
Standard Number: M9545012RC24B83 
 
5001AB   M9545012RC14P58                 
LLA : 
AA 174111094633 251  6784   067443 2D 4633B1 2RC24B83124F  
Standard Number: M9545012RC24B83 
 
5001AC   M9545012RC14P58                 
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LLA : 
AA 174111094633 251  6784   067443 2D 4633B1 2RC24B83124F  
Standard Number: M9545012RC24B83 
 
5001AE   M9545012RC14P58            
LLA : 
AA 174111094633 251  6784   067443 2D 4633B1 2RC24B83124F  
Standard Number: M9545012RC24B83 
 
5001AF   M9545012RC14P58                
LLA : 
AA 174111094633 251  6784   067443 2D 4633B1 2RC24B83124F  
Standard Number: M9545012RC24B83 
 
5002AA   M9545012RC14P58         
LLA : 
AA 174111094633 251  6784   067443 2D 4633B1 2RC24B83124F  
Standard Number: M9545012RC24B83 
 
5002AB   M9545012RC14P58             
LLA : 
AA 174111094633 251  6784   067443 2D 4633B1 2RC24B83124F  
Standard Number: M9545012RC24B83 
 
5002AC   M9545012RC14P58                
LLA : 
AA 174111094633 251  6784   067443 2D 4633B1 2RC24B83124F  
Standard Number: M9545012RC24B83 
 
5002AD   M9545012RC14P58                
LLA : 
AA 174111094633 251  6784   067443 2D 4633B1 2RC24B83124F  
Standard Number: M9545012RC24B83 
 
5003AA   M9545012RC14P58             
LLA : 
AA 174111094633 251  6784   067443 2D 4633B1 2RC24B83124F  
Standard Number: M9545012RC24B83 
 
5003AB   M9545012RC14P58         
LLA : 
AA 174111094633 251  6784   067443 2D 4633B1 2RC24B83124F  
Standard Number: M9545012RC24B83 
 
5003AC   M9545012RC14P58  
LLA : 
AA 174111094633 251  6784   067443 2D 4633B1 2RC24B83124F  
Standard Number: M9545012RC24B83 
 
5003AD   M9545012RC14P58            
LLA : 
AA 174111094633 251  6784   067443 2D 4633B1 2RC24B83124F  
Standard Number: M9545012RC24B83 
 
5003AE   M9545012RC14P58               
LLA : 
AA 174111094633 251  6784   067443 2D 4633B1 2RC24B83124F  
Standard Number: M9545012RC24B83 
 
5004AA   M9545012RC14P58            
LLA : 
AA 174111094633 251  6784   067443 2D 4633B1 2RC24B83124F  
Standard Number: M9545012RC24B83 
 
5004AB   M9545012RC14P58                 
LLA : 
AA 174111094633 251  6784   067443 2D 4633B1 2RC24B83124F  
Standard Number: M9545012RC24B83 
 
5004AC   M9545012RC14P58                 
LLA : 
AA 174111094633 251  6784   067443 2D 4633B1 2RC24B83124F  
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Standard Number: M9545012RC24B83 
 
5004AD   M9545012RC14P58           
LLA : 
AA 174111094633 251  6784   067443 2D 4633B1 2RC24B83124F  
Standard Number: M9545012RC24B83 
 
5004AE   M9545012RC14P58            
LLA : 
AA 174111094633 251  6784   067443 2D 4633B1 2RC24B83124F  
Standard Number: M9545012RC24B83 
 
5004AF   M9545012RC14P58                
LLA : 
AA 174111094633 251  6784   067443 2D 4633B1 2RC24B83124F  
Standard Number: M9545012RC24B83 
 
5004AG   M9545012RC14P58              
LLA : 
AA 174111094633 251  6784   067443 2D 4633B1 2RC24B83124F  
Standard Number: M9545012RC24B83 
 
5005AA   M9545012RC14P58                 
LLA : 
AA 174111094633 251  6784   067443 2D 4633B1 2RC24B83124F  
Standard Number: M9545012RC24B83 
 
5006AA   M9545012RC14P58                   
LLA : 
AA 174111094633 251  6784   067443 2D 4633B1 2RC24B83124F  
Standard Number: M9545012RC24B83 
 
 
BASE Funding 3598135.00 
Cumulative Funding 3598135.00 
 
MOD 01 Funding 0.00 
Cumulative Funding 3598135.00 
 
MOD 02 Funding 0.00 
Cumulative Funding 3598135.00 
 
MOD 03 
 
5001BA   M9545013RC34686                  
LLA : 
AB 17311094633 251 67854 067443 2D 463300 3RC346861110  
 
5001BB   M9545013RC34686             
LLA : 
AB 17311094633 251 67854 067443 2D 463300 3RC346861110  
 
5001BC   M9545013RC34686              
LLA : 
AB 17311094633 251 67854 067443 2D 463300 3RC346861110  
 
5001BE   M9545013RC34686                  
LLA : 
AB 17311094633 251 67854 067443 2D 463300 3RC346861110  
 
5001BF   M9545013RC34686            
LLA : 
AB 17311094633 251 67854 067443 2D 463300 3RC346861110  
 
5002BA   M9545013RC34686               
LLA : 
AB 17311094633 251 67854 067443 2D 463300 3RC346861110  
 
5002BB   M9545013RC34686            
LLA : 
AB 17311094633 251 67854 067443 2D 463300 3RC346861110  
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5002BC   M9545013RC34686                  
LLA : 
AB 17311094633 251 67854 067443 2D 463300 3RC346861110  
 
5002BD   M9545013RC34686               
LLA : 
AB 17311094633 251 67854 067443 2D 463300 3RC346861110  
 
5003BA   M9545013RC34686                  
LLA : 
AB 17311094633 251 67854 067443 2D 463300 3RC346861110  
 
5003BB   M9545013RC34686                
LLA : 
AB 17311094633 251 67854 067443 2D 463300 3RC346861110  
 
5003BC   M9545013RC34686               
LLA : 
AB 17311094633 251 67854 0674 C346861110  
 
5003BD   M9545013RC34686               
LLA : 
AB 17311094633 251 67854 067443 2D 463300 3RC346861110  
 
5003BE   M9545013RC34686                  
LLA : 
AB 17311094633 251 67854 067443 2D 463300 3RC346861110  
 
5004BA   M9545013RC34686               
LLA : 
AB 17311094633 251 67854 067443 2D 463300 3RC346861110  
 
5004BB   M9545013RC34686                
LLA : 
AB 17311094633 251 67854 067443 2D 463300 3RC346861110  
 
5004BC   M9545013RC34686      0              
LLA : 
AB 17311094633 251 67854 067443 2D 463300 3RC346861110  
 
5004BD   M9545013RC34686               
LLA : 
AB 17311094633 251 67854 067443 2D 463300 3RC346861110  
 
5004BE   M9545013RC34686              
LLA : 
AB 17311094633 251 67854 067443 2D 463300 3RC346861110  
 
5004BF   M9545013RC34686             
LLA : 
AB 17311094633 251 67854 067443 2D 463300 3RC346861110  
 
5004BG   M9545013RC34686               
LLA : 
AB 17311094633 251 67854 067443 2D 463300 3RC346861110  
 
5005BA   M9545013RC34686               
LLA : 
AB 17311094633 251 67854 067443 2D 463300 3RC346861110  
 
5006BA   M9545013RC34686                  
LLA : 
AB 17311094633 251 67854 067443 2D 463300 3RC346861110  
 
 
MOD 03 Funding 3643884.00 
Cumulative Funding 7242019.00 
 
MOD 04 Funding 0.00 
Cumulative Funding 7242019.00 
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SECTION H SPECIAL CONTRACT REQUIREMENTS

SECTION H.  SPECIAL CONTRACT PROVISIONS.

H.1 Contracting Officer’s Representative (COR)

 The Contracting Officer has designated a Contracting Officer’s Representative in accordance with DFARS 201.602-2
(2).  The COR is not authorized to negotiate changes, direct the contractor, or obligate the Government.  The COR
for this task order is:

 All Contract Data Requirements List (CDRL) deliverables are to be submitted to the COR, and the COR is
responsible for tracking and acceptance. 

H. 2 Identification of Contractor Employees

 Contractor employees shall identify themselves as contractor personnel by introducing themselves or being
introduced as contractor personnel and displaying distinguishing badges or other visible identification for meetings
with Government personnel.  In addition contractor personnel shall appropriately identify themselves as contractor
employees in telephone conversations and in formal and informal written correspondence.

 H.3 Organizational Conflict of Interest (OCI)

 Limitation of Future Contracting. The Contracting Officer has determined that this acquisition may give rise to a
potential conflict of interest.  Prospective Offerors should read FAR Subpart 9.5 -- Organizational and Consultant
Conflicts of Interest. This task may involve systems engineering and technical direction for the Class VIII program
that will preclude Contractor involvement in future efforts.  The restrictions upon future contracting are as follows: 

If the Contractor, under the terms of this task order, or through the performance of tasks pursuant to this task
order, is required to provide systems engineering and technical direction for a system or helps to develop
specifications or statements of work to be used in a competitive acquisition, the Contractor shall be
ineligible to supply the system or major components of the system as a prime Contractor and shall be
precluded from being a Subcontractor or consultant to a supplier of the system or any of its major
components under an ensuing Government contract. This restriction shall remain in effect for a reasonable
time, sufficient to avoid unfair competitive advantage or potential bias (this time shall in no case be less than
the duration of the initial production contract). 

To the extent that the work under this contract requires access to proprietary, business confidential, or financial data
of other companies, and as long as these data remain proprietary or confidential, the Contractor shall protect the data
from unauthorized use and disclosure and agrees not to use it to compete with those other companies.

(a) “Organizational Conflict of Interest” means that because of other activities or relationships with other persons, a
person is unable or potentially unable to render impartial assistance or advice to the government, or the person’s
objectivity in performing the contract work is or might be otherwise impaired, or a person has an unfair competitive
advantage.  “Person” as used herein includes corporations, partnerships, joint ventures, and other business
enterprises.

(b) The contractor warrants that to the best of its knowledge and belief, and except as otherwise set forth in the
contract, the contractor does not have any organizational conflict of interest(s) as defined in paragraph (a).

(c) It is recognized that the effort to be performed by the Contractor under this contract may create a potential
organizational conflict of interest on the instant contract or on a future acquisition.  In order to avoid potential
conflict of interest, and at the same time to avoid prejudicing the best interest of the government, the right of the
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contractor to participate in future procurement of equipment and/or services that are the subject of any work under
this contract shall be limited as described below in accordance with the requirements of FAR 9.5.

(d)

(1) The contractor agrees that it shall not release, disclose, or use in any way that would permit or result in
disclosure to any party outside the government any information provided to the contract by the government during
or as a result of performance of this contract.  Such information includes, but is not limited to, information
submitted to the government on confidential basis by other persons.  Further, the prohibition against release of
government provided information extends to cover such information whether or not in its original form, e.g., where
the information has been included in contractor generated work or where it is discernible from materials
incorporating or based upon such information.  This prohibition shall not expire after a given period of time.

(2) The contractor agrees that it shall not release, disclose, or use in any way that would permit or result in
disclosure or any party outside the government any information generated or derived during or as a result of
performance of this contract.  This prohibition shall expire after a period of three years after completion of
performance of this contract.

 (3) The prohibitions contained in subparagraphs (d)(1) and (d)(2) shall apply with equal force to any affiliate of the
contractor, any subcontractor, consultant, or employee of the contractor, any joint venture involving the contractor,
any entity into or with which it may merge or affiliate, or any successor or assign of the contractor.  The terms of
paragraph (f) of the Special Contractor Requirement relating to notification shall apply to any release of information
in contravention of this paragraph (d).

(e) The contractor further agrees that during the performance of this contract and for a period of three years after
completion of performance of this contract, the contractor, any affiliate of the contractor, any subcontractor,
consultant, or employee of the contractor, any joint venture involving the contractor, any entity into or with which
it may subsequently merge or affiliate or any other successor or assign of the contractor, shall not furnish to the
United States Government, either as a prime contractor or as a subcontractor, or as a consultant to a prime contractor
or as a subcontractor, any system, component or services which is the subject of the work to be performed under this
contract.  This exclusion does not apply to any re-competition for those systems, components, or services on the
basis of work statements growing out of the effort performed under this contract, from a source other than the
contractor, subcontractor affiliate, or assign of either, during the course of performance of this contract or before the
three year period following completion of this contract has lapsed, the contractor may, with the authorization of the
cognizant contracting officer, participate in a subsequent procurement for the same system, component, or service.  In
other words, the contractor may be authorized to compete for procurement(s) for systems, components or services
subsequent to an intervening procurement.

(f) The contractor agrees that, if after award, it discovers an actual or potential organizational conflict of interest; it
shall make immediate and full disclosure in writing to the contracting officer.  The notification shall include a
description of the actual or potential organizational conflict of interest, a description of the action, which the
contractor has taken or proposes to take to avoid, mitigate, or neutralize the conflict, and any other relevant
information that would assist the contracting officer in making a determination on this matter.  Notwithstanding this
notification, the government may terminate the contract for the convenience of the government if determined to be in
the best interest of the government.

(g) Notwithstanding paragraph (f) above, if the contractor was aware, or should have been aware, of an organizational
conflict of interest prior to the award of this contract or becomes, or should become aware of an organizational
conflict or interest after award of this contract and does not make an immediate and full disclosure in writing to the
contracting officer, the government may terminate this contract for default.

 (h) If the contractor takes any action prohibited by this requirement or fails to take action required by this
requirement, the government may terminate this contract by default.

(i) The contracting officer's decision as to the existence or nonexistence of the actual or potential organization conflict
of interest shall be final and is not subject to the clause of this contract entitled "DISPUTES" (FAR 52.233.1).

(j) Nothing in this requirement is intended to prohibit or preclude the contractor from marketing or selling to the
United States Government its product lines in existence on the effective date of this contract; nor, shall this
requirement preclude the contractor from participating in any research and development.  Additionally, sale of
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catalog or standard commercial items are exempt from this requirement.

(k) The contractor shall promptly notify the contracting officer, in writing, if it has been tasked to evaluate or advise
the government concerning its own products or activities or those of a competitor in order to ensure proper
safeguards exist to guarantee objectivity and to protect the government's interest.

(l) The contractor shall include this requirement in subcontracts of any tier which involve access to information or
situations/conditions covered by the preceding paragraphs, substituting "subcontractor" for "contactor" where
appropriate.

(m) The rights and remedies described herein shall not be exclusive and are in addition to other rights and remedies
provided by law or elsewhere included in this contract.

(n) Compliance with this requirement is a material requirement of this contract.

H.4 Contractor Support Public Trust Determinations

 Per Marine Corps Systems Command Policy Letter 1-09, all Contractor support that require a CAC are required to
submit a Standard Form 85P, "Questionnaire for Public Trust Positions," and two copies of DD Form 258
"Applicant Fingerprint Card" to the Command's Security Program office along with a personnel roster of
submissions and an addressed Federal Express container addressed to OPM, 1137 Branchton Road, Box 618,
Boyers, PA 16018.

 The Contractor is responsible for determining when adjudications have been entered by reviewing the notification
status of their respective personnel.  Once this has been completed, the Contractor may request the issuance of the
CAC using the Contract Verification System (CVS) procedures.  However, if issues are discovered, the Department
of the Navy, Central Adjudication Facility (DONCAF) will place a "No Determination Made" in the Joint Personnel
Adjudication System (JPAS) and forward the investigation to the submitting office for the Government to adjudicate.

H. 5 Substitution of Key Personnel

 a. Key personnel definition. Key personnel are understood to be those individuals who were proposed in the
Contractor’s technical submission, and specifically listed herein, who are necessary to fill the requirements of the
task order.

Key Personnel

Program Manager

Lead System Analyst

Lead Project Engineer

Subject Matter Expert III

Subject Matter Expert III

Subject Matter Expert III

 b.  The contractor shall assign to this task order those people identified as key personnel and who are necessary to
fulfill the requirements of this task order. No substitutions shall be made except in accordance with this clause.

c.  Guidance on Substitutions.  All substitution requests must be submitted, in writing, at least fifteen (15) days
[thirty (30) days if security clearance is to be obtained] in advance of the proposed substitutions to the Contracting
Officer.

d.  Requests for Substitutions. All requests for substitutions must provide a detailed explanation of the
circumstances necessitating the proposed substitution, and any other information requested by the Contracting
Officer. All proposed substitutes must have qualifications that are equal to or higher than the qualifications required
of the person to be replaced. The Contracting Officer or his/her authorized representative will evaluate such requests
and promptly notify the Contractor of his/her approval or disapproval thereof.
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H.6  Post Award Conference

 Within 30 days of the start of performance, the awardee shall organize a Kickoff Meeting to be attended by the COR
and contractor personnel to reconcile performance requirements including:  detailed WBS, 30-day staffing plan, use
of team members/subcontractors, security requirements, funding and management of funds, and quality control
measures in response to the  Performance Requirements Survey (PRS). 
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SECTION I CONTRACT CLAUSES

09RA 52.217-9 -- OPTION TO EXTEND THE TERM OF THE CONTRACT.  (MAR 2008)

 (a) The Government may extend the term of this contract by written notice to the Contractor within 14 days prior
to completion of the base period; provided that the Government gives the Contractor a preliminary written notice of
its intent to extend at least 30 days before the contract expires. The preliminary notice does not commit the
Government to an extension.

(b) If the Government exercises this option, the extended contract shall be considered to include this option clause.

(c) The total duration of this contract, including the exercise of any options under this clause, shall not exceed five
years.

52.217-8 OPTION TO EXTEND SERVICES (NOV 1999)

The Government may require continued performance of any services within the limits and at the rates specified in the
contract. These rates may be adjusted only as a result of revisions to prevailing labor rates provided by the Secretary
of Labor. The option provision may be exercised more than once, but the total extension of performance hereunder
shall not exceed 6 months. The Contracting Officer may exercise the option by written notice to the Contractor
within 14 days.
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SECTION J LIST OF ATTACHMENTS

Attachment 1 - Performance Requirement Survey (PRS)

Exhibit B - Contract Data requirements List (CDRLs) - REV.
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2.  AMENDMENT/MODIFICATION NO. 3.  EFFECTIVE DATE 4.  REQUISITION/PURCHASE REQ. NO. 5.  PROJECT NO. (If applicable)

03 14-Aug-2013 M6785413MR1052 N/A
6.  ISSUED BY CODE M67854 7.  ADMINISTERED BY (If other than Item 6) CODE M67854

MARCORSYSCOM

2200 Lester St Bldg 2200

Quantico VA 22134-6050

ronald.laliberte@usmc.mil 703-432-5615

 

MARCORSYSCOM

2200 Lester St Bldg 2200

Quantico VA 22134-6050

 

   
8.  NAME AND ADDRESS OF CONTRACTOR (No., street, county, State, and Zip Code)   9A.  AMENDMENT OF SOLICITATION NO.

Carl Amber Brian Isaiah and Associates (CBAIA)    
1701 Fall Hill Ave Ste 110    
Fredericksburg VA 22401   9B.  DATED (SEE ITEM 11)

     
    10A.  MODIFICATION OF CONTRACT/ORDER NO.

  [X]  
    N00178-10-D-5941-MU61

    10B.  DATED (SEE ITEM 13)

CAGE
CODE

43SP9 FACILITY CODE   17-Aug-2012

11.  THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

[   ]The above numbered solicitation is amended as set forth in Item 14.  The hour and date specified for receipt of Offers  [   ]   is extended, [   ]  is not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: 
(a) By completing Items 8 and 15, and returning one (1) copy of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By
separate letter or telegram which includes a reference to the solicitation and amendment numbers.  FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT THE
PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER.  If by virtue of this
amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation
and this amendment, and is received prior to the opening hour and date specified.
12.  ACCOUNTING AND APPROPRIATION DATA (If required)

SEE SECTION G
 

13.  THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS,
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

(*) A.  THIS CHANGE ORDER IS ISSUED PURSUANT TO:  (Specify authority)  THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN
ITEM 10A.

[  ]   
[  ] B.  THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation

date, etc.)SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).    

[  ] C.  THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
  

[X] D.  OTHER (Specify type of modification and authority)
FAR 52.217-9, Option to Extend the Term of the Contract

E.  IMPORTANT:  Contractor [ X ] is not, [   ] is required to sign this document and return       copies to the issuing office.
14.  DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

SEE PAGE 2
 

15A.  NAME AND TITLE OF SIGNER (Type or print) 16A.  NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

   
    Stasia Baker, Contracting Officer

15B.  CONTRACTOR/OFFEROR 15C.  DATE SIGNED 16B.  UNITED STATES OF AMERICA 16C. DATE SIGNED
       
    BY /s/Stasia Baker 15-Aug-2013 

(Signature of person authorized to sign)   (Signature of Contracting Officer)  
NSN 7540-01-152-8070
PREVIOUS EDITION UNUSABLE

30-105 STANDARD FORM 30 (Rev. 10-83)
Prescribed by GSA
FAR (48 CFR) 53.243
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GENERAL INFORMATION

The purpose of this modification is to exercise option year one and update DFARS 252.232-7006, Wide Area
Workflow Payment Instructions... Accordingly, said Task Order is modified as follows: Option Year One (1) CLINs
are exercised and fully funded; DFARS 252.232-7006, Wide Area Workflow Payment Instructions are updated.  All
other terms and conditions remain unchanged. A conformed copy of this Task Order is attached to this modification
for informational purposes only.

The Line of Accounting information is hereby changed as follows:

The total amount of funds obligated to the task is hereby increased from $3,598,135.00 by
$3,643,884.00 to $7,242,019.00.

CLIN/SLIN Type Of Fund From ($) By ($) To ($)

5001BA TBD 0.00

5001BB TBD 0.00

5001BC TBD 0.00

5001BE TBD 0.00

5001BF TBD 0.00

5002BA TBD 0.00

5002BB TBD 0.00

5002BC TBD 0.00

5002BD TBD 0.00

5003BA TBD 0.00

5003BB TBD 0.00

5003BC TBD 0.00

5003BD TBD 0.00

5003BE TBD 0.00

5004BA TBD 0.00

5004BB TBD 0.00

5004BC TBD 0.00

5004BD TBD 0.00

5004BE TBD 0.00

5004BF TBD 0.00

5004BG TBD 0.00

5005BA TBD 0.00

5006BA TBD 0.00
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The total value of the order is hereby increased from $3,598,135.00 by $3,643,884.00 to
$7,242,019.00.

CLIN/SLIN From ($) By ($) To ($)

5001BA 0.00

5001BB 0.00

5001BC 0.00

5001BD 0.00

5001BE 0.00

5001BF 0.00

5001BG 0.00

5001BH 0.00

5002BA 0.00

5002BB 0.00

5002BC 0.00

5002BD 0.00

5003BA 0.00

5003BB 0.00

5003BC 0.00

5003BD 0.00

5003BE 0.00

5004BA 0.00

5004BB 0.00

5004BC 0.00

5004BD 0.00

5004BE 0.00

5004BF 0.00

5004BG 0.00

5005BA 0.00

5006BA 0.00
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SECTION B SUPPLIES OR SERVICES AND PRICES

CLIN - SUPPLIES OR SERVICES 
 
For FFP Items: 
 
Item   PSC Code  Supplies/Services       Qty  Unit      Unit Price          Total Price                 
------ --------  -----------------       ---- ----      --------------- ----------------                
 
5000   R425       Transition Period       1.0  LO 
                  (TBD)                           
 
5001              Task 2.1.1. IAW                 
                  PWS               
 
5001AA R425       TASK 2.1.1.1 IAW       12.0  MO 
                  PWS (TBD)                       
 
5001AB R425       TASK 2.1.1.2 IAW       12.0  MO 
                  PWS (TBD)                       
 
5001AC R425       TASK 2.1.1.3 IAW       12.0  MO 
                  PWS (TBD)                       
 
5001AD R425       TASK 2.1.1.3.1         12.0  MO 
                  IAW PWS (TBD)                   
 
5001AE R425       TASK 2.1.1.3.2         12.0  MO 
                  IAW PWS (TBD)                   
 
5001AF R425       TASK 2.1.1.3.3         12.0  MO 
                  IAW PWS (TBD)                   
 
5001AG R425       TASK 2.1.1.3.4         12.0  MO 
                  IAW PWS (TBD)                   
 
5001AH R425       TASK 2.1.1.3.5         12.0  MO 
                  IAW PWS (TBD)                   
 
5001BA R425       TASK 2.1.1.1 IAW       12.0  MO 
                  PWS (TBD)                       
 
5001BB R425       TASK 2.1.1.2 IAW       12.0  MO 
                  PWS (TBD)                       
 
5001BC R425       TASK 2.1.1.3 IAW       12.0  MO 
                  PWS (TBD)                       
 
5001BD R425       TASK 2.1.1.3.1         12.0  MO 
                  IAW PWS (TBD)                   
 
5001BE R425       TASK 2.1.1.3.2         12.0  MO 
                  IAW PWS (TBD)                   
 
5001BF R425       TASK 2.1.1.3.3         12.0  MO 
                  IAW PWS (TBD)                   
 
5001BG R425       TASK 2.1.1.3.4         12.0  MO 
                  IAW PWS (TBD)                   
 
5001BH R425       TASK 2.1.1.3.5         12.0  MO 
                  IAW PWS (TBD)                   
 
5002              TASK 2.1.2 IAW                  
                  PWS               
 

 CONTRACT NO.

 N00178-10-D-5941
 DELIVERY ORDER NO.

 MU61
 AMENDMENT/MODIFICATION NO.

 03
 PAGE

 1 of 29
 FINAL

 

bobbie.cave
Typewritten Text
(b)(4)



5002AA R425       TASK 2.1.2.1 IAW       12.0  MO    
                  PWS (TBD)                        
 
5002AB R425       TASK 2.1.2.2 IAW       12.0  MO    
                  PWS (TBD)                        
 
5002AC R425       TASK 2.1.2.3 IAW       12.0  MO    
                  PWS (TBD)                        
 
5002AD R425       TASK 2.1.2.4 IAW       12.0  MO    
                  PWS (TBD)                        
 
5002BA R425       TASK 2.1.2.1 IAW       12.0  MO    
                  PWS (TBD)                        
 
5002BB R425       TASK 2.1.2.2 IAW       12.0  MO    
                  PWS (TBD)                        
 
5002BC R425       TASK 2.1.2.3 IAW       12.0  MO    
                  PWS (TBD)                        
 
5002BD R425       TASK 2.1.2.4 IAW       12.0  MO    
                  PWS (TBD)                        
 
5003              TASK 2.1.3 IAW                     
                  PWS               
 
5003AA R425       TASK 2.1.3.1 IAW       12.0  MO    
                  PWS (TBD)                        
 
5003AB R425       TASK 2.1.3.2 IAW       12.0  MO    
                  PWS (TBD)                        
 
5003AC R425       TASK 2.1.3.3 IAW       12.0  MO    
                  PWS (TBD)                        
 
5003AD R425       TASK 2.1.3.4 IAW       12.0  MO    
                  PWS (TBD)                        
 
5003AE R425       TASK 2.1.3.5 IAW       12.0  MO    
                  PWS (TBD)                        
 
5003BA R425       TASK 2.1.3.1 IAW       12.0  MO    
                  PWS (TBD)                        
 
5003BB R425       TASK 2.1.3.2 IAW       12.0  MO    
                  PWS (TBD)                        
 
5003BC R425       TASK 2.1.3.3 IAW       12.0  MO    
                  PWS (TBD)                        
 
5003BD R425       TASK 2.1.3.4 IAW       12.0  MO    
                  PWS (TBD)                        
 
5003BE R425       TASK 2.1.3.5 IAW       12.0  MO    
                  PWS (TBD)                        
 
5004              TASK 2.1.4 IAW                     
                  PWS               
 
5004AA R425       TASK 2.1.4.1 IAW       12.0  MO    
                  PWS (TBD)                        
 
5004AB R425       TASK 2.1.4.2 IAW       12.0  MO    
                  PWS (TBD)                        
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5004AC R425       TASK 2.1.4.3 IAW       12.0  MO     
                  PWS (TBD)                        
 
5004AD R425       TASK 2.1.4.4 IAW       12.0  MO     
                  PWS (TBD)                        
 
5004AE R425       TASK 2.1.4.5 IAW       12.0  MO     
                  PWS (TBD)                        
 
5004AF R425       TASK 2.1.4.6 IAW       12.0  MO     
                  PWS (TBD)                        
 
5004AG R425       TASK 2.1.4.7 IAW       12.0  MO     
                  PWS (TBD)                        
 
5004BA R425       TASK 2.1.4.1 IAW       12.0  MO     
                  PWS (TBD)                        
 
5004BB R425       TASK 2.1.4.2 IAW       12.0  MO     
                  PWS (TBD)                        
 
5004BC R425       TASK 2.1.4.3 IAW       12.0  MO     
                  PWS (TBD)                        
 
5004BD R425       TASK 2.1.4.4 IAW       12.0  MO     
                  PWS (TBD)                        
 
5004BE R425       TASK 2.1.4.5 IAW       12.0  MO     
                  PWS (TBD)                        
 
5004BF R425       TASK 2.1.4.6 IAW       12.0  MO     
                  PWS (TBD)                        
 
5004BG R425       TASK 2.1.4.7 IAW       12.0  MO     
                  PWS (TBD)                        
 
5005              Other Direct                        
                  Costs - Travel    
 
5005AA R425       Other Direct            1.0  LO     
                  Costs - Travel                   
                  (Base Year) (TBD)                
 
5005BA R425       Other Direct            1.0  LO     
                  Costs - Travel                   
                  (Option Year 1)                  
                  (TBD)                            
 
5006              Other Direct                        
                  Costs - Materials 
 
5006AA R425       Other Direct            1.0  LO     
                  Costs - Materials                
                  (Base Year) (TBD)                
 
5006BA R425       Other Direct            1.0  LO     
                  Costs - Materials                
                  (Option Year 1)                  
                  (TBD)                            
 
 
For FFP / NSP Items: 
 
Item   PSC Code  Supplies/Services       Qty  Unit      Unit Price          Total Price                 
------ --------  -----------------       ---- ----      --------------- ----------------                
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5007              CDRLs - Base Year                                          $0.00 
 
5008              CDRLs - Option                                             $0.00 
                  Year 1            
 
 
For FFP Items: 
 
Item   PSC Code  Supplies/Services       Qty  Unit      Unit Price          Total Price                 
------ --------  -----------------       ---- ----      --------------- ----------------                
 
8000              TASK 2.1.1. IAW                    
                  PWS               
 
8000BA R425       TASK 2.1.1.1 IAW       12.0  MO    
                  PWS (TBD)                        
                  Option                           
 
8000BB R425       TASK 2.1.1.2 IAW       12.0  MO    
                  PWS (TBD)                        
                  Option                           
 
8000BC R425       TASK 2.1.1.3 IAW       12.0  MO    
                  PWS (TBD)                        
                  Option                           
 
8000BD R425       TASK 2.1.1.3.1         12.0  MO    
                  IAW PWS (TBD)                    
                  Option                           
 
8000BE R425       TASK 2.1.1.3.2         12.0  MO    
                  IAW PWS (TBD)                    
                  Option                           
 
8000BF R425       TASK 2.1.1.3.3         12.0  MO    
                  IAW PWS (TBD)                    
                  Option                           
 
8000BG R425       TASK 2.1.1.3.4         12.0  MO    
                  IAW PWS (TBD)                    
                  Option                           
 
8000BH R425       TASK 2.1.1.3.5         12.0  MO    
                  IAW PWS (TBD)                    
                  Option                           
 
8001              TASK 2.1.2 IAW                     
                  PWS               
 
8001BA R425       TASK 2.1.2.1 IAW       12.0  MO    
                  PWS (TBD)                        
                  Option                           
 
8001BB R425       TASK 2.1.2.2 IAW       12.0  MO    
                  PWS (TBD)                        
                  Option                           
 
8001BC R425       TASK 2.1.2.3 IAW       12.0  MO    
                  PWS (TBD)                        
                  Option                           
 
8001BD R425       TASK 2.1.2.4 IAW       12.0  MO    
                  PWS (TBD)                        
                  Option                           
 
8002              TASK 2.1.3 IAW                     
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                  PWS               
 
8002BA R425       TASK 2.1.3.1 IAW       12.0  MO     
                  PWS (TBD)                        
                  Option                           
 
8002BB R425       TASK 2.1.3.2 IAW       12.0  MO     
                  PWS (TBD)                        
                  Option                           
 
8002BC R425       TASK 2.1.3.3 IAW       12.0  MO     
                  PWS (TBD)                        
                  Option                           
 
8002BD R425       TASK 2.1.3.4 IAW       12.0  MO     
                  PWS (TBD)                        
                  Option                           
 
8002BE R425       TASK 2.1.3.5 IAW       12.0  MO     
                  PWS (TBD)                        
                  Option                           
 
8003              TASK 2.1.4 IAW                      
                  PWS               
 
8003BA R425       TASK 2.1.4.1 IAW       12.0  MO     
                  PWS (TBD)                        
                  Option                           
 
8003BB R425       TASK 2.1.4.2 IAW       12.0  MO     
                  PWS (TBD)                        
                  Option                           
 
8003BC R425       TASK 2.1.4.3 IAW       12.0  MO     
                  PWS (TBD)                        
                  Option                           
 
8003BD R425       TASK 2.1.4.4 IAW       12.0  MO     
                  PWS (TBD)                        
                  Option                           
 
8003BE R425       TASK 2.1.4.5 IAW       12.0  MO     
                  PWS (TBD)                        
                  Option                           
 
8003BF R425       TASK 2.1.4.6 IAW       12.0  MO     
                  PWS (TBD)                        
                  Option                           
 
8003BG R425       TASK 2.1.4.7 IAW       12.0  MO     
                  PWS (TBD)                        
                  Option                           
 
8004              Other Direct                        
                  Costs - Travel    
 
8004BA R425       Other Direct            1.0  LO     
                  Costs - Travel                   
                  (Option Year 2)                  
                  (TBD)                            
                  Option                           
 
8005              Other Direct                        
                  Costs - Materials 
 
8005BA R425       Other Direct            1.0  LO     
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                  Costs - Materials                
                  (Option Year 2)                  
                  (TBD)                            
                  Option                           
 
 
For FFP / NSP Items: 
 
Item   PSC Code  Supplies/Services       Qty  Unit      Unit Price          Total Price                 
------ --------  -----------------       ---- ----      --------------- ----------------                
 
8006              CDRLs - Option                                             $0.00 
                  Year 2            
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SECTION C DESCRIPTIONS AND SPECIFICATIONS

SECTION THREE
PERFORMANCE WORK STATEMENT

FOR

ANNUAL SUPPORT FOR

PROGRAM MANAGER, TACTICAL COMMUNICATION SYSTEMS

1.0 Scope.  The scope of this effort is to provide engineering and technical, acquisition, financial, website
development and management and administrative support for the Program Manager - Tactical Communication
Systems (TCS), and PM TCS Systems (program teams).  The Contractor shall be required to interface and
coordinate with other contractors supporting PG-23 including those in all the Commercial Enterprise Omnibus
Support Service (CEOss) domains.  It is the Contractor’s responsibility to arrange any Non-Disclosure Agreements
necessary to interface with other contractors in order to accomplish the PG-23 mission.

1.1 Background.  Activities described in this PWS encompass the scope of responsibilities for PM TCS programs
executed under an integrated strategy. 

1.1.1 PM TCS Program Manager and Staff. PM TCS conducts near-term and long-term strategic planning that
ensures TCS assets maximize interoperability and mission effectiveness; implements timely, affordable technical
improvements; and guards against premature obsolescence.  The PM lead competency areas (Assistant Program
Manager – Engineering (APM-E), Assistant Program Manager – Logistics (APM-L), Financial Manager,
Contracting Officer and Operations Officer (if assigned)) directly support the PM, Deputy PM, and program teams
and coordinate with the Product Group Director (PGD),  Competency Leads, Milestone Assessment Team (MAT)
in the engineering, logistics, financial management, contracting and operations functional areas. The contractor will
support the program manager, program manager’s staff and the three teams (C2 Radios, Handheld Radios, and
TDRS) collectively with data management, operations, financial management, safety and configuration management,
information assurance, test and evaluation support, tasker management and technical studies.

1.1.2 Command and Control Radios Team. The Command and Control Radios (C2) Team serves as the
commodity manager for tactical radio systems assigned to the C2 Team and is focused on fielding advanced
capabilities to the operating forces.  The team acquires, fields and supports the requirements of two ACAT IV M
programs and the following primary radio systems:  AN/PRC-117G, AN/VRC-114, AN/MRC-145A/B,
AN/PRC-117F, AN/VRC-103, AN/PRC-150, AN/VRC-104, AN/PRC-119x, AN/VRC-92, AN/PRC-110,
AN/PRC-111, as well as the JTRS HMS manpack as it becomes available.

1.1.3 Data Radios Team. The Tactical Data Radios Systems (TDRS) Team serves as the commodity manager for
Terrestrial Wideband Beyond LOS (BLOS) and Line-of-Sight (LOS) capabilities supporting the United States
Marine Corps. TDRS provide the Marine Air Ground Task Force with systems that are used to establish reliable,
secure, and uninterruptable communications.  Terrestrial Wideband Transmission Systems (TWTS) is a portfolio of
terrestrial based wideband transmission systems that includes AN/TRC-170, Troposcatter Support Radio (TSSR)
AN/MRC-142 (FoS), Tactical Elevated Antenna Mast System (TEAMS), and Wireless Point to Point Link
(WPPL).   Other projects that the TDRS is responsible for are BGAN-Enabled Network Terminal (B-ENT),
Tactical Line-of-Site Optical Communications (TALON) and Enhanced Position Location and Reporting System
(EPLRS).

1.1.4 Handheld Radios Team. The Handheld Radios Team serves as the commodity manager for Tactical Handheld
Radio (AN/PRC-148(V)1, AN/PRC-148(V)2, AN/PRC-148A(V)3, AN/PRC-152(V)1, AN/VRC-110,
AN/VRC-111, AN/VRC-112 and AN/VRC-113) and Integrated Intra Squad Radio (AN/PRC-153) systems and is
focused on fielding handheld radio capabilities to the operating forces.  The Handheld Radios Team currently
manages four handheld radio programs (Tactical Handheld Radio Program, Tactical Handheld Radio Maritime
Program, Tactical Handheld Radio Single Vehicle Adapter Program and Integrated Intra Squad Radio Program).

2.0 General Requirements.  The Contractor must demonstrate the ability to rapidly respond to changing program
or system requirements; this includes support for Engineering Change Proposals (ECPs) to fielded equipment,
accelerated fielding requirements, or the need to support immediate improvements to fielded equipment.  The
successful contractor would support  the below activities with expert knowledge of United States Marine Corps
(USMC) concept of employment; DoD, DoN, and USMC acquisition policies and procedures; demonstrated

 CONTRACT NO.

 N00178-10-D-5941
 DELIVERY ORDER NO.

 MU61
 AMENDMENT/MODIFICATION NO.

 03
 PAGE

 7 of 29
 FINAL

 



scientific and engineering expertise with tactical CINS platforms and systems, and be able to conduct comprehensive
product assessments through the Integrated Product Team (IPT) process. PM TCS expects this contract will
provide a flexible support organization that provides the full range of capabilities for multiple programs in various
phases of the acquisition process.  Support will align with program performance (e.g., milestones, major events),
leveraging contractor efforts to accomplish critical path performance and engineering support.  Horizontal integration
across program managers is paramount to delivering an integrated warfighting capability to the Marine Air-Ground
Task Force (MAGTF).

2.1 Specific Requirements.

All deliverables (Contract Data Requirements List (CDRLs)) are to be submitted to the COR, and the COR is
responsible for tracking and acceptance.

Contractor employees shall identify themselves as contractor personnel by introducing themselves or being
introduced as contractor personnel and displaying distinguishing badges or other visible identification for meetings
with Government personnel.  In addition, contractor personnel shall appropriately identify themselves as contractor
employees in telephone conversations and in formal and informal written correspondence.

2.1.1       C2 Radios Team Requirements Support. The specific tasks are described below:

2.1.1.1    The Contractor shall provide Total Lifecycle Systems Management support of C2 hardware and software
including developing, updating and evaluating program documentation such as Fielding Plans, Disposal Plans, and
Drawdown Plans. 

2.1.1.2    The Contractor shall assess technologies, conduct tradeoffs of potential product solutions, analyze
commercial products, and conduct risk assessments for the C2 Radios Team.  The objective is to identify and
articulate logical courses of action (COAs) facilitating Government selection of viable acquisition strategies (e.g.
production, fielding decisions) with full cognizance of supportability impacts (e.g., initiation of CLS, maintaining
Total Force Management System (TFSMS)). 

2.1.1.3    The Contractor shall support the development of draft program documentation and participate in IPTs. 
Major C2 activities requiring documentation input and technical expertise are:

Drawdown of SINCGARS assets [ongoing]
Management of Integrated Master Schedules for MBR II, HFR and MBR Legacy [ongoing]
TOPIC updates [quarterly]
ASN Dashboard reporting [quarterly]
Platform Support Working Groups [quarterly]
Alignment to TFSMS AAO requirements [quarterly]
Support of quarterly ordering process for MBR radios [quarterly]
Coordination of Engineering Change Proposals (ECP), baselines and the and Configuration Management
process [ongoing]
JTRS manpack coordination [ongoing]
Life cycle planning for command and control radios and associated gear across the OPFOR and weapon
system platforms.  This includes the execution of Platform Support Working Groups [quarterly]
Coordinate handoff of systems to LOGCOM for long term support [ongoing]

2.1.1.3.1 (OPTION) Fielding decisions for the MBR II

2.1.1.3.2 (OPTION) Commodity management and competition strategy presentations for MBR II

2.1.1.3.3 (OPTION) Procurement Request (PR) package in support of new MBR contract

2.1.1.3.4 (OPTION) Program Management Reviews for MBR and HFR to include Probability of Program Success
(PoPS) assessments

2.1.1.3.5 (OPTION) Participation in Tactical Radios User Conferences

CDRL B001 Monthly Status Report (C2 Radios Team)
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CDRL B002 Meeting Minutes (C2 Radios Team)

CDRL A001 Analysis Report/White Paper (C2 Radios Team)

CDRL A002 Trade Analysis Report (C2 Radios Team)

CDRL A003 Test Observation Report (C2 Radios Team)

2.1.2.      Data Radios Team Support. The specific tasks are described below:

2.1.2.1    The Contractor shall provide expertise, support and input to TDRS Team activities, including
maintenance of documentation and participation in IPTs.  The contractor shall support:

Equipment maintenance and repair data analysis to monitor and track readiness.
Full range of documentation, including but not limited to System Engineering plans, Statements of Work,
Requirements Traceability Matrixes, Risk Identification and Mitigation plans, Material Fielding Plans,
Supportability Plans and Memorandums.  
Technical documentation to include but not limited to DoD Information Assurance Certification and
Accreditation Process (DIACAP), Information Support Plans, and ensure Clinger-Cohen Act Compliance;
performance specifications for radio systems
Technical analysis in support of the TDRS programs acquisition lifecycle;
Drafting Test and evaluation plans for radio systems;
Technical coordination and review of test results with Marine Corps Operational Test & Evaluation Activity
(MCOTEA);
Execution and development of engineering change proposals (ECPs);
Safety engineering support for new equipment certification, test events, and safety releases;
Technical site visits to Marine Corps units, vendors, etc. as required;
Review, research, and draft responses to daily correspondence related to technical aspects of TDRS programs.
 
Input to and pull data from the engineering acquisition databases;
TDRS engineering, technical, and sustainment briefings and marketing materials using multi-media
(Microsoft Power Point, net-conferencing, digital imagery and digital video);  

2.1.2.2    The Contractor shall provide expertise and input to the development of program documentation and
participate in IPTs as a subject matter expert for newly started TDRS projects and initiatives.  TDRS activities
requiring support are:

The JTRS program which will enable the USMC to acquire and field a scalable, high capacity, interoperable
radio set based on the JTRS Software Communications Architecture.  The JTRS will provide networking
capability using networking Waveforms to connect tactical data radio networks to the decision makers,
which will significantly reduce the decision cycle.
The Broadband Global Area Network (BGAN) which is a SATCOM terminal that interfaces directly with
currently fielded AN/PRC-117G radio systems in use by reconnaissance and ANGLICO teams in OEF. 
The Tactical Line-of-Site Optical Communications (TALON) / Free Space Optical Terminal (FOT). The
Tactical Line-of-Site Optical Communications is a Full-duplex, line-of-sight, high availability, high
bandwidth free-space laser communications (lasercom) terminal capable of communicating in direct mode to
another free-space optical terminal (lasercom) unit.

2.1.2.3    The Contractor shall assess technologies, conduct tradeoffs of potential product solutions, analyze
commercial products, and conduct risk assessments for the TDRS Team.  The objective is to identify and articulate
logical courses of action (COAs) facilitating Government selection of viable acquisition strategies (e.g. production,
fielding decisions) with full cognizance of supportability impacts (e.g., initiation of CLS, maintaining Total Force
Management System (TFSMS)). 

2.1.2.4    In support of developing and on-going testing efforts, the Contractor shall witness testing, contribute to
drafting of test and evaluation plans, summarize testing results via test observation report or trip report, and assist
with the drafting of modification instructions and technical instructions. 

CDRL B003 Monthly Status Report (Data Radios Team)
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CDRL B004 Meeting Minutes (Data Radios Team)

CDRL A004 Analysis Report/White Paper (Data Radios Team)

CDRL A005 Trade Analysis Report (Data Radios Team)

CDRL A006Test Observation Report (Data Radios Team)

2.1.3.      Handheld Radios and Platform Integration Team Support.  The specific tasks are described below:

2.1.3.1    The Contractor shall provide program management and systems engineering input to assist in developing,
updating, and evaluating logistics documentation such as the In-Service Management Plans and Life Cycle
Sustainment Plans.

2.1.3.2    The Contractor shall participate in IPTs for the development of draft program documentation.  Handheld
Radios documentation requiring input and technical expertise are:

Systems Engineering Plans for the Tactical Handheld Radio Program and Integrated Intra Squad Radio
Program
Test and Evaluation Strategies for the Tactical Handheld Radio Program and Integrated Intra Squad Radio
Program
Programmatic, Environmental, Safety and Occupational Health Evaluations for the Tactical Handheld Radio
Program, Tactical Handheld Radio Single Vehicle Adapter Program and Integrated Intra Squad Radio
Program
Requirements Traceability Matrices for the Tactical Handheld Radio Program and Integrated Intra Squad
Radio Program
Program Protection Plans for the Tactical Handheld Radio Program, Tactical Handheld Radio Single Vehicle
Adapter Program and Integrated Intra Squad Radio Program
Post-Implementation Review Plan for the Tactical Handheld Radio Single Vehicle Adapter Program
Status briefings, milestone status briefings and technical review briefings for handheld radio programs

2.1.3.3    The Contractor shall participate in IPTs for the development of draft program documentation.  Major
Handheld activities requiring documentation input and technical expertise are:

Configuration management of all handheld radio systems
Safety assessment of all handheld radio systems
Risk management of all handheld radio systems
Support management of the acquisition, modification and support of all handheld radio systems
Studies and analyses if new handheld radio requirements are identified

2.1.3.4    The Contractor shall assess technologies, conduct tradeoffs of potential product solutions, analyze
commercial products, and conduct risk assessments for the TDRS Team.  The objective is to identify and articulate
logical courses of action (COAs) facilitating Government selection of viable acquisition strategies (e.g. production,
fielding decisions) with full cognizance of supportability impacts (e.g., initiation of CLS, maintaining Total Force
Management System (TFSMS)). 

2.1.3.5    In support of developing and on-going testing efforts, the Contractor shall witness testing, contribute to
drafting of test and evaluation plans, summarize testing results via test observation reports or trip reports, and
develop/submit draft modification instructions and technical instructions for Government review. 

CDRL B005 Monthly Status Report (Handheld Radios Team)

CDRL B006 Meeting Minutes (Handheld Radios Team)

CDRL A007 Analysis Report/White Paper (Handheld Radios Team)

CDRL A008 Trade Analysis Report (Handheld Radios Team)

CDRL A009Test Observation Report (Handheld Radios Team)
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2.1.4       General Management and Administration.  The specific tasks are described below:

2.1.4.1 The Contractor shall assist and coordinate tasker planning and tracking for the PM TCS program
management office, its product teams and programs.

2.1.4.2 The Contractor shall assist with budget spreadsheets and financial planning documentation for the PM TCS
program management office, its product teams and programs.

2.1.4.3 The Contractor shall provide input to the development and maintenance of acquisition briefings and shall
provide conference/meeting support for the PM TCS program management office, its product teams and programs.

2.1.4.4 The Contractor shall provide expertise and input to the development and maintenance of Engineering
Change Proposals, configuration management (CM) documentation, Engineering Review Board
(ERB)/Configuration Control Board (CCB) minutes, and reporting for the CM of PM TCS programs. 
Additionally, the Contractor shall provide support to CM activities and functions of PM TCS including the
facilitation of ERB/CCB via conference space, electronic distribution of review materials and correspondence.

2.1.4.5 The Contractor shall draft program documentation for Systems Safety for PM TCS product teams and
programs.  Activities include drafting and updating Programmatic Environmental Safety and Occupational Health
Evaluation (PESHE) plans, safety analysis and the preparation of safety release documentation.

2.1.4.6 The Contractor shall draft Information Assurance program documentation for PM TCS product teams and
programs.  Activities include entering MCCAST project input for DIACAP certification and accreditation packages,
weekly status reporting and drafting architecture and interoperability documentation products.

2.1.4.7 The Contractor shall provide data management and support for the PM TCS program management office, its
product teams and programs with website administration of the PM TCS SharePoint Site.  Additionally, the
Contractor shall assist with input to and support of the risk management web pages of the SharePoint site.

CDRL B007 Monthly Status Report (Management and Administration)

CDRL B008 Meeting Minutes (Management and Administration)

CDRL B009 ERB/CCB Minutes

CDRL A010 Information Assurance Status Report

3.0 Facilities, Other Direct Charges (ODCs), and Travel Requirements.   Work efforts in support of this task
effort will be accomplished at the Contractor’s facilities.  This task will require the Contractor to provide facilities
for meetings, video teleconferencing, IPTs (of 10-30 personnel), as well as a suitable infrastructure to manage
program requirements (document library, databases, web site) throughout the course of performance to support the
scope of activities. Such facilities are not reimbursed as ODCs. Laptops, cellular equipment/services, and other
items of convenience are not reimbursable as ODCs.

All Government printing requirements MUST be done by or through the local Document Automation and
Production Service (DAPS, now called DLA Document Services) http://www.daps.dla.mil/dapsonline.html.

There are limited ODCs expected as follows:

ODC DESCRIPTION ESTIMATED COST
Tactical Radios User Conference  $65/person             

The expected level of travel is detailed below:

LOCATION
Number of
Trips (Base)

Number of Trips
(Option Year 1)

Number of Trips
(Option Year 2)

Estimated
Duration (days)

Camp Pendleton, CA 15 12 12 4
Camp Lejeune, NC 15 12 12 4
Charleston, SC 20 16 16 3
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Aberdeen Proving Ground
MD

12 10 8 6

New Orleans, LA 4 3 3 4
Melbourne, FL 6 5 4 6
Rochester, NY 8 6 6 3

4.0 Security Requirements. Contract personnel visiting any Government facility in conjunction with this contract
shall be subject to the standards of conduct applicable to Government employees.  Site-specific approval regarding
access to sensitive materials, computer facility access, issue of security badges, etc. shall be coordinated with the
COR as required.

Public Key Infrastructure Requirements:  Where interoperable DOD PKI is required for the exchange of unclassified
information between DOD and its vendors and contractors or for access to PK-enabled information systems and
websites, industry partners shall obtain all necessary certificates.  A DOD PKI certificate or Interim External
Certificate Authority (IECA) certificate is required to enable the contractor to access to the DOD, USMC, and
task/program-specific collaboration resources.  Information concerning this certificate can be obtained at
http://iase.disa.mil/pki/eca/index.html.

5.0 Attachments.

Attachment 1 – Performance Requirements Survey (PRS)
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SECTION D PACKAGING AND MARKING

All Deliverables shall be packaged and marked IAW Best Commercial Practice.
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SECTION E INSPECTION AND ACCEPTANCE

52.246-4 Inspection of Services - Fixed Price (Aug 1996)
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SECTION F DELIVERABLES OR PERFORMANCE

The periods of performance for the following Items are as follows:

   

5000 8/20/2012 - 9/3/2012

5001AA 9/4/2012 - 9/3/2013

5001AB 9/4/2012 - 9/3/2013

5001AC 9/4/2012 - 9/3/2013

5001AD 9/4/2012 - 9/3/2013

5001AE 9/4/2012 - 9/3/2013

5001AF 9/4/2012 - 9/3/2013

5001AG 9/4/2012 - 9/3/2013

5001AH 9/4/2012 - 9/3/2013

5001BA 9/4/2013 - 9/3/2014

5001BB 9/4/2013 - 9/3/2014

5001BC 9/4/2013 - 9/3/2014

5001BD 9/4/2013 - 9/3/2014

5001BE 9/4/2013 - 9/3/2014

5001BF 9/4/2013 - 9/3/2014

5001BG 9/4/2013 - 9/3/2014

5001BH 9/4/2013 - 9/3/2014

5002AA 9/4/2012 - 9/3/2013

5002AB 9/4/2012 - 9/3/2013

5002AC 9/4/2012 - 9/3/2013

5002AD 9/4/2012 - 9/3/2013

5002BA 9/4/2013 - 9/3/2014

5002BB 9/4/2013 - 9/3/2014

5002BC 9/4/2013 - 9/3/2014

5002BD 9/4/2013 - 9/3/2014

5003AA 9/4/2012 - 9/3/2013

5003AB 9/4/2012 - 9/3/2013

5003AC 9/4/2012 - 9/3/2013

5003AD 9/4/2012 - 9/3/2013

5003AE 9/4/2012 - 9/3/2013

5003BA 9/4/2013 - 9/3/2014

5003BB 9/4/2013 - 9/3/2014

5003BC 9/4/2013 - 9/3/2014

5003BD 9/4/2013 - 9/3/2014

5003BE 9/4/2013 - 9/3/2014

5004AA 9/4/2012 - 9/3/2013

5004AB 9/4/2012 - 9/3/2013

5004AC 9/4/2012 - 9/3/2013

5004AD 9/4/2012 - 9/3/2013

5004AE 9/4/2012 - 9/3/2013

5004AF 9/4/2012 - 9/3/2013
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5004AG 9/4/2012 - 9/3/2013

5004BA 9/4/2013 - 9/3/2014

5004BB 9/4/2013 - 9/3/2014

5004BC 9/4/2013 - 9/3/2014

5004BD 9/4/2013 - 9/3/2014

5004BE 9/4/2013 - 9/3/2014

5004BF 9/4/2013 - 9/3/2014

5004BG 9/4/2013 - 9/3/2014

5005AA 9/4/2012 - 9/3/2013

5005BA 9/4/2013 - 9/3/2014

5006AA 9/4/2012 - 9/3/2013

5006BA 9/4/2013 - 9/3/2014

CLIN - DELIVERIES OR PERFORMANCE

The periods of performance for the following Items are as follows:

   

5000 8/20/2012 - 9/3/2012

5001AA 9/4/2012 - 9/3/2013

5001AB 9/4/2012 - 9/3/2013

5001AC 9/4/2012 - 9/3/2013

5001AD 9/4/2012 - 9/3/2013

5001AE 9/4/2012 - 9/3/2013

5001AF 9/4/2012 - 9/3/2013

5001AG 9/4/2012 - 9/3/2013

5001AH 9/4/2012 - 9/3/2013

5001BA 9/4/2013 - 9/3/2014

5001BB 9/4/2013 - 9/3/2014

5001BC 9/4/2013 - 9/3/2014

5001BD 9/4/2013 - 9/3/2014

5001BE 9/4/2013 - 9/3/2014

5001BF 9/4/2013 - 9/3/2014

5001BG 9/4/2013 - 9/3/2014

5001BH 9/4/2013 - 9/3/2014

5002AA 9/4/2012 - 9/3/2013

5002AB 9/4/2012 - 9/3/2013

5002AC 9/4/2012 - 9/3/2013

5002AD 9/4/2012 - 9/3/2013

5002BA 9/4/2013 - 9/3/2014

5002BB 9/4/2013 - 9/3/2014

5002BC 9/4/2013 - 9/3/2014

5002BD 9/4/2013 - 9/3/2014

5003AA 9/4/2012 - 9/3/2013

5003AB 9/4/2012 - 9/3/2013

5003AC 9/4/2012 - 9/3/2013
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5003AD 9/4/2012 - 9/3/2013

5003AE 9/4/2012 - 9/3/2013

5003BA 9/4/2013 - 9/3/2014

5003BB 9/4/2013 - 9/3/2014

5003BC 9/4/2013 - 9/3/2014

5003BD 9/4/2013 - 9/3/2014

5003BE 9/4/2013 - 9/3/2014

5004AA 9/4/2012 - 9/3/2013

5004AB 9/4/2012 - 9/3/2013

5004AC 9/4/2012 - 9/3/2013

5004AD 9/4/2012 - 9/3/2013

5004AE 9/4/2012 - 9/3/2013

5004AF 9/4/2012 - 9/3/2013

5004AG 9/4/2012 - 9/3/2013

5004BA 9/4/2013 - 9/3/2014

5004BB 9/4/2013 - 9/3/2014

5004BC 9/4/2013 - 9/3/2014

5004BD 9/4/2013 - 9/3/2014

5004BE 9/4/2013 - 9/3/2014

5004BF 9/4/2013 - 9/3/2014

5004BG 9/4/2013 - 9/3/2014

5005AA 9/4/2012 - 9/3/2013

5005BA 9/4/2013 - 9/3/2014

5006AA 9/4/2012 - 9/3/2013

5006BA 9/4/2013 - 9/3/2014

The periods of performance for the following Option Items are as follows:

   

8000BA 9/4/2014 - 9/3/2015

8000BB 9/4/2014 - 9/3/2015

8000BC 9/4/2014 - 9/3/2015

8000BD 9/4/2014 - 9/3/2015

8000BE 9/4/2014 - 9/3/2015

8000BF 9/4/2014 - 9/3/2015

8000BG 9/4/2014 - 9/3/2015

8000BH 9/4/2014 - 9/3/2015

8001BA 9/4/2014 - 9/3/2015

8001BB 9/4/2014 - 9/3/2015

8001BC 9/4/2014 - 9/3/2015

8001BD 9/4/2014 - 9/3/2015

8002BA 9/4/2014 - 9/3/2015

8002BB 9/4/2014 - 9/3/2015

8002BC 9/4/2014 - 9/3/2015
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8002BD 9/4/2014 - 9/3/2015

8002BE 9/4/2014 - 9/3/2015

8003BA 9/4/2014 - 9/3/2015

8003BB 9/4/2014 - 9/3/2015

8003BC 9/4/2014 - 9/3/2015

8003BD 9/4/2014 - 9/3/2015

8003BE 9/4/2014 - 9/3/2015

8003BF 9/4/2014 - 9/3/2015

8003BG 9/4/2014 - 9/3/2015

8004BA 9/4/2014 - 9/3/2015

8005BA 9/4/2014 - 9/3/2015

Services to be performed hereunder will be provided at Marine Corps Systems Command, 2200 Lester Street,
Quantico, VA 22134.
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SECTION G CONTRACT ADMINISTRATION DATA

252.232-7006 WIDE AREA WORKFLOW PAYMENT INSTRUCTIONS (JUN 2012)

(a) Definitions. As used in this clause--

Department of Defense Activity Address Code (DoDAAC) is a six position code that uniquely identifies a
unit, activity, or organization.

Document type means the type of payment request or receiving report available for creation in Wide Area
WorkFlow (WAWF).

Local processing office (LPO) is the office responsible for payment certification when payment certification
is done external to the entitlement system.

(b) Electronic invoicing. The WAWF system is the method to electronically process vendor payment requests
and receiving reports, as authorized by DFARS 252.232-7003, Electronic Submission

of Payment Requests and Receiving Reports.

(c) WAWF access. To access WAWF, the Contractor shall--

(1) Have a designated electronic business point of contact in the Central Contractor Registration at
https://www.acquisition.gov;and

(2) Be registered to use WAWF at https://wawf.eb.mil/ following the step-by-step procedures for
self-registration available at this Web site.

(d) WAWF training. The Contractor should follow the training instructions of the WAWF Web-Based
Training Course and use the Practice Training Site before submitting payment requests through

WAWF. Both can be accessed by selecting the ``Web Based Training'' link on the WAWF home page at
https://wawf.eb.mil/.

(e) WAWF methods of document submission. Document submissions may be via Web entry, Electronic Data
Interchange, or File Transfer Protocol.

(f) WAWF payment instructions. The Contractor must use the following information when submitting
payment requests and receiving reports in WAWF for this contract/order:

(1) Document type. The Contractor shall use the following document type(s).

Invoice 2 in 1

(2) Inspection/acceptance location. The Contractor shall select the following inspection/acceptance location(s)
in WAWF, as specified by the contracting officer.

Not Applicable

(3) Document routing. The Contractor shall use the information in the Routing Data Table below only to
fill in applicable fields in WAWF when creating payment requests and receiving reports in the system.

 Routing Data Table*

Field Name in WAWF               Data to be entered in WAWF

Pay Official DoDAAC                     M67443

Issue By DoDAAC                           M67854

Admin DoDAAC                              M67854
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Inspect By DoDAAC                       M67854 with Extension ACSS

Ship To Code                                    Not Applicable

Ship From Code                                Not Applicable

Mark For Code                                 Not Applicable

Service Approver (DoDAAC)         M67854 with Extension ACSS

Service Acceptor (DoDAAC)          M67854 with Extension ACSS

Accept at Other DoDAAC              Not Applicable

LPO DoDAAC                                   Not Applicable

DCAA Auditor DoDAAC                Not Applicable

Other DoDAAC(s)                            Not Applicable

Contract Number                              N00178-10-D-5941-MU61

(4) Payment request and supporting documentation. The Contractor shall ensure a payment request
includes appropriate contract line item and subline item descriptions of the work performed or supplies
delivered, unit price/cost per unit, fee (if applicable), and all relevant back-up documentation, as defined in
DFARS Appendix F, (e.g. timesheets) in support of each payment request.

(5) WAWF email notifications. The Contractor shall enter the email address identified below in the ``Send
Additional Email Notifications'' field of WAWF once a document is submitted in the system.

Mr. Lou Peradotto
(703) 432-9865
lou.peradotto@usmc.mil

(g) WAWF point of contact. (1) The Contractor may obtain clarification regarding invoicing in WAWF from
the following contracting activity's WAWF point of contact.

Not Applicable

(2) For technical WAWF help, contact the WAWF helpdesk at 866-618-5988.

(End of clause)

	 	

Accounting Data


SLINID   PR Number             
-------- ---------------------- -----

5000     M9545012RC14P58              
LLA : 
AA 174111094633 251  6784   067 C24B83124F  
Standard Number: M9545012RC24B8
 
5001AA   M9545012RC14P58              
LLA : 
AA 174111094633 251  6784   067 C24B83124F  
Standard Number: M9545012RC24B8
 
5001AB   M9545012RC14P58              
LLA : 
AA 174111094633 251  6784   067 C24B83124F  
Standard Number: M9545012RC24B8
 
5001AC   M9545012RC14P58              
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LLA : 
AA 174111094633 251  6784   0 2RC24B83124F  
Standard Number: M9545012RC24
 
5001AE   M9545012RC14P58              
LLA : 
AA 174111094633 251  6784   0 2RC24B83124F  
Standard Number: M9545012RC24
 
5001AF   M9545012RC14P58              
LLA : 
AA 174111094633 251  6784   0 2RC24B83124F  
Standard Number: M9545012RC24
 
5002AA   M9545012RC14P58              
LLA : 
AA 174111094633 251  6784   0 2RC24B83124F  
Standard Number: M9545012RC24
 
5002AB   M9545012RC14P58              
LLA : 
AA 174111094633 251  6784   0 2RC24B83124F  
Standard Number: M9545012RC24
 
5002AC   M9545012RC14P58              
LLA : 
AA 174111094633 251  6784   0 2RC24B83124F  
Standard Number: M9545012RC24
 
5002AD   M9545012RC14P58              
LLA : 
AA 174111094633 251  6784   0 2RC24B83124F  
Standard Number: M9545012RC24
 
5003AA   M9545012RC14P58              
LLA : 
AA 174111094633 251  6784   0 2RC24B83124F  
Standard Number: M9545012RC24
 
5003AB   M9545012RC14P58              
LLA : 
AA 174111094633 251  6784   0 2RC24B83124F  
Standard Number: M9545012RC24
 
5003AC   M9545012RC14P58              
LLA : 
AA 174111094633 251  6784   0 2RC24B83124F  
Standard Number: M9545012RC24
 
5003AD   M9545012RC14P58              
LLA : 
AA 174111094633 251  6784   0 2RC24B83124F  
Standard Number: M9545012RC24
 
5003AE   M9545012RC14P58              
LLA : 
AA 174111094633 251  6784   0 2RC24B83124F  
Standard Number: M9545012RC24
 
5004AA   M9545012RC14P58              
LLA : 
AA 174111094633 251  6784   0 2RC24B83124F  
Standard Number: M9545012RC24
 
5004AB   M9545012RC14P58              
LLA : 
AA 174111094633 251  6784   0 2RC24B83124F  
Standard Number: M9545012RC24
 
5004AC   M9545012RC14P58              
LLA : 
AA 174111094633 251  6784   0 2RC24B83124F  
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Standard Number: M9545012RC24B
 
5004AD   M9545012RC14P58               
LLA : 
AA 174111094633 251  6784   06 2RC24B83124F  
Standard Number: M9545012RC24B
 
5004AE   M9545012RC14P58               
LLA : 
AA 174111094633 251  6784   06 2RC24B83124F  
Standard Number: M9545012RC24B
 
5004AF   M9545012RC14P58               
LLA : 
AA 174111094633 251  6784   06 2RC24B83124F  
Standard Number: M9545012RC24B
 
5004AG   M9545012RC14P58               
LLA : 
AA 174111094633 251  6784   06 2RC24B83124F  
Standard Number: M9545012RC24B
 
5005AA   M9545012RC14P58               
LLA : 
AA 174111094633 251  6784   06 2RC24B83124F  
Standard Number: M9545012RC24B
 
5006AA   M9545012RC14P58               
LLA : 
AA 174111094633 251  6784   06 2RC24B83124F  
Standard Number: M9545012RC24B
 
 
BASE Funding 3598135.00 
Cumulative Funding 3598135.00 
 
MOD 01 Funding 0.00 
Cumulative Funding 3598135.00 
 
MOD 02 Funding 0.00 
Cumulative Funding 3598135.00 
 
MOD 03 
 
5001BA   M9545013RC34686               
LLA : 
AB 17311094633 251 67854 06744 346861110  
 
5001BB   M9545013RC34686               
LLA : 
AB 17311094633 251 67854 06744 346861110  
 
5001BC   M9545013RC34686               
LLA : 
AB 17311094633 251 67854 06744 346861110  
 
5001BE   M9545013RC34686               
LLA : 
AB 17311094633 251 67854 06744 346861110  
 
5001BF   M9545013RC34686               
LLA : 
AB 17311094633 251 67854 06744 346861110  
 
5002BA   M9545013RC34686               
LLA : 
AB 17311094633 251 67854 06744 346861110  
 
5002BB   M9545013RC34686               
LLA : 
AB 17311094633 251 67854 06744 346861110  
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5002BC   M9545013RC34686                  
LLA : 
AB 17311094633 251 67854 06744 3RC346861110  
 
5002BD   M9545013RC34686                  
LLA : 
AB 17311094633 251 67854 06744 3RC346861110  
 
5003BA   M9545013RC34686                  
LLA : 
AB 17311094633 251 67854 06744 3RC346861110  
 
5003BB   M9545013RC34686                  
LLA : 
AB 17311094633 251 67854 06744 3RC346861110  
 
5003BC   M9545013RC34686                  
LLA : 
AB 17311094633 251 67854 06744 3RC346861110  
 
5003BD   M9545013RC34686                  
LLA : 
AB 17311094633 251 67854 06744 3RC346861110  
 
5003BE   M9545013RC34686                  
LLA : 
AB 17311094633 251 67854 06744 3RC346861110  
 
5004BA   M9545013RC34686                  
LLA : 
AB 17311094633 251 67854 06744 3RC346861110  
 
5004BB   M9545013RC34686                  
LLA : 
AB 17311094633 251 67854 06744 3RC346861110  
 
5004BC   M9545013RC34686                  
LLA : 
AB 17311094633 251 67854 06744 3RC346861110  
 
5004BD   M9545013RC34686                  
LLA : 
AB 17311094633 251 67854 06744 3RC346861110  
 
5004BE   M9545013RC34686                  
LLA : 
AB 17311094633 251 67854 06744 3RC346861110  
 
5004BF   M9545013RC34686                  
LLA : 
AB 17311094633 251 67854 06744 3RC346861110  
 
5004BG   M9545013RC34686                  
LLA : 
AB 17311094633 251 67854 06744 3RC346861110  
 
5005BA   M9545013RC34686                  
LLA : 
AB 17311094633 251 67854 06744 3RC346861110  
 
5006BA   M9545013RC34686                  
LLA : 
AB 17311094633 251 67854 06744 3RC346861110  
 
 
MOD 03 Funding 3643884.00 
Cumulative Funding 7242019.00 
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SECTION H SPECIAL CONTRACT REQUIREMENTS

SECTION H.  SPECIAL CONTRACT PROVISIONS.

H.1 Contracting Officer’s Representative (COR)

 The Contracting Officer has designated a Contracting Officer’s Representative in accordance with DFARS 201.602-2
(2).  The COR is not authorized to negotiate changes, direct the contractor, or obligate the Government.  The COR
for this task order is:

 All Contract Data Requirements List (CDRL) deliverables are to be submitted to the COR, and the COR is
responsible for tracking and acceptance. 

H. 2 Identification of Contractor Employees

 Contractor employees shall identify themselves as contractor personnel by introducing themselves or being
introduced as contractor personnel and displaying distinguishing badges or other visible identification for meetings
with Government personnel.  In addition contractor personnel shall appropriately identify themselves as contractor
employees in telephone conversations and in formal and informal written correspondence.

 H.3 Organizational Conflict of Interest (OCI)

 Limitation of Future Contracting. The Contracting Officer has determined that this acquisition may give rise to a
potential conflict of interest.  Prospective Offerors should read FAR Subpart 9.5 -- Organizational and Consultant
Conflicts of Interest. This task may involve systems engineering and technical direction for the Class VIII program
that will preclude Contractor involvement in future efforts.  The restrictions upon future contracting are as follows: 

If the Contractor, under the terms of this task order, or through the performance of tasks pursuant to this task
order, is required to provide systems engineering and technical direction for a system or helps to develop
specifications or statements of work to be used in a competitive acquisition, the Contractor shall be
ineligible to supply the system or major components of the system as a prime Contractor and shall be
precluded from being a Subcontractor or consultant to a supplier of the system or any of its major
components under an ensuing Government contract. This restriction shall remain in effect for a reasonable
time, sufficient to avoid unfair competitive advantage or potential bias (this time shall in no case be less than
the duration of the initial production contract). 

To the extent that the work under this contract requires access to proprietary, business confidential, or financial data
of other companies, and as long as these data remain proprietary or confidential, the Contractor shall protect the data
from unauthorized use and disclosure and agrees not to use it to compete with those other companies.

(a) “Organizational Conflict of Interest” means that because of other activities or relationships with other persons, a
person is unable or potentially unable to render impartial assistance or advice to the government, or the person’s
objectivity in performing the contract work is or might be otherwise impaired, or a person has an unfair competitive
advantage.  “Person” as used herein includes corporations, partnerships, joint ventures, and other business
enterprises.

(b) The contractor warrants that to the best of its knowledge and belief, and except as otherwise set forth in the
contract, the contractor does not have any organizational conflict of interest(s) as defined in paragraph (a).

(c) It is recognized that the effort to be performed by the Contractor under this contract may create a potential
organizational conflict of interest on the instant contract or on a future acquisition.  In order to avoid potential
conflict of interest, and at the same time to avoid prejudicing the best interest of the government, the right of the
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contractor to participate in future procurement of equipment and/or services that are the subject of any work under
this contract shall be limited as described below in accordance with the requirements of FAR 9.5.

(d)

(1) The contractor agrees that it shall not release, disclose, or use in any way that would permit or result in
disclosure to any party outside the government any information provided to the contract by the government during
or as a result of performance of this contract.  Such information includes, but is not limited to, information
submitted to the government on confidential basis by other persons.  Further, the prohibition against release of
government provided information extends to cover such information whether or not in its original form, e.g., where
the information has been included in contractor generated work or where it is discernible from materials
incorporating or based upon such information.  This prohibition shall not expire after a given period of time.

(2) The contractor agrees that it shall not release, disclose, or use in any way that would permit or result in
disclosure or any party outside the government any information generated or derived during or as a result of
performance of this contract.  This prohibition shall expire after a period of three years after completion of
performance of this contract.

 (3) The prohibitions contained in subparagraphs (d)(1) and (d)(2) shall apply with equal force to any affiliate of the
contractor, any subcontractor, consultant, or employee of the contractor, any joint venture involving the contractor,
any entity into or with which it may merge or affiliate, or any successor or assign of the contractor.  The terms of
paragraph (f) of the Special Contractor Requirement relating to notification shall apply to any release of information
in contravention of this paragraph (d).

(e) The contractor further agrees that during the performance of this contract and for a period of three years after
completion of performance of this contract, the contractor, any affiliate of the contractor, any subcontractor,
consultant, or employee of the contractor, any joint venture involving the contractor, any entity into or with which
it may subsequently merge or affiliate or any other successor or assign of the contractor, shall not furnish to the
United States Government, either as a prime contractor or as a subcontractor, or as a consultant to a prime contractor
or as a subcontractor, any system, component or services which is the subject of the work to be performed under this
contract.  This exclusion does not apply to any re-competition for those systems, components, or services on the
basis of work statements growing out of the effort performed under this contract, from a source other than the
contractor, subcontractor affiliate, or assign of either, during the course of performance of this contract or before the
three year period following completion of this contract has lapsed, the contractor may, with the authorization of the
cognizant contracting officer, participate in a subsequent procurement for the same system, component, or service.  In
other words, the contractor may be authorized to compete for procurement(s) for systems, components or services
subsequent to an intervening procurement.

(f) The contractor agrees that, if after award, it discovers an actual or potential organizational conflict of interest; it
shall make immediate and full disclosure in writing to the contracting officer.  The notification shall include a
description of the actual or potential organizational conflict of interest, a description of the action, which the
contractor has taken or proposes to take to avoid, mitigate, or neutralize the conflict, and any other relevant
information that would assist the contracting officer in making a determination on this matter.  Notwithstanding this
notification, the government may terminate the contract for the convenience of the government if determined to be in
the best interest of the government.

(g) Notwithstanding paragraph (f) above, if the contractor was aware, or should have been aware, of an organizational
conflict of interest prior to the award of this contract or becomes, or should become aware of an organizational
conflict or interest after award of this contract and does not make an immediate and full disclosure in writing to the
contracting officer, the government may terminate this contract for default.

 (h) If the contractor takes any action prohibited by this requirement or fails to take action required by this
requirement, the government may terminate this contract by default.

(i) The contracting officer's decision as to the existence or nonexistence of the actual or potential organization conflict
of interest shall be final and is not subject to the clause of this contract entitled "DISPUTES" (FAR 52.233.1).

(j) Nothing in this requirement is intended to prohibit or preclude the contractor from marketing or selling to the
United States Government its product lines in existence on the effective date of this contract; nor, shall this
requirement preclude the contractor from participating in any research and development.  Additionally, sale of
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catalog or standard commercial items are exempt from this requirement.

(k) The contractor shall promptly notify the contracting officer, in writing, if it has been tasked to evaluate or advise
the government concerning its own products or activities or those of a competitor in order to ensure proper
safeguards exist to guarantee objectivity and to protect the government's interest.

(l) The contractor shall include this requirement in subcontracts of any tier which involve access to information or
situations/conditions covered by the preceding paragraphs, substituting "subcontractor" for "contactor" where
appropriate.

(m) The rights and remedies described herein shall not be exclusive and are in addition to other rights and remedies
provided by law or elsewhere included in this contract.

(n) Compliance with this requirement is a material requirement of this contract.

H.4 Contractor Support Public Trust Determinations

 Per Marine Corps Systems Command Policy Letter 1-09, all Contractor support that require a CAC are required to
submit a Standard Form 85P, "Questionnaire for Public Trust Positions," and two copies of DD Form 258
"Applicant Fingerprint Card" to the Command's Security Program office along with a personnel roster of
submissions and an addressed Federal Express container addressed to OPM, 1137 Branchton Road, Box 618,
Boyers, PA 16018.

 The Contractor is responsible for determining when adjudications have been entered by reviewing the notification
status of their respective personnel.  Once this has been completed, the Contractor may request the issuance of the
CAC using the Contract Verification System (CVS) procedures.  However, if issues are discovered, the Department
of the Navy, Central Adjudication Facility (DONCAF) will place a "No Determination Made" in the Joint Personnel
Adjudication System (JPAS) and forward the investigation to the submitting office for the Government to adjudicate.

H. 5 Substitution of Key Personnel

 a. Key personnel definition. Key personnel are understood to be those individuals who were proposed in the
Contractor’s technical submission, and specifically listed herein, who are necessary to fill the requirements of the
task order.

Key Personnel

Program Manager

Lead System Analyst

Lead Project Engineer

Subject Matter Expert III

Subject Matter Expert III

Subject Matter Expert III

 b.  The contractor shall assign to this task order those people identified as key personnel and who are necessary to
fulfill the requirements of this task order. No substitutions shall be made except in accordance with this clause.

c.  Guidance on Substitutions.  All substitution requests must be submitted, in writing, at least fifteen (15) days
[thirty (30) days if security clearance is to be obtained] in advance of the proposed substitutions to the Contracting
Officer.

d.  Requests for Substitutions. All requests for substitutions must provide a detailed explanation of the
circumstances necessitating the proposed substitution, and any other information requested by the Contracting
Officer. All proposed substitutes must have qualifications that are equal to or higher than the qualifications required
of the person to be replaced. The Contracting Officer or his/her authorized representative will evaluate such requests
and promptly notify the Contractor of his/her approval or disapproval thereof.
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H.6  Post Award Conference

 Within 30 days of the start of performance, the awardee shall organize a Kickoff Meeting to be attended by the COR
and contractor personnel to reconcile performance requirements including:  detailed WBS, 30-day staffing plan, use
of team members/subcontractors, security requirements, funding and management of funds, and quality control
measures in response to the  Performance Requirements Survey (PRS). 
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SECTION I CONTRACT CLAUSES

09RA 52.217-9 -- OPTION TO EXTEND THE TERM OF THE CONTRACT.  (MAR 2008)

 (a) The Government may extend the term of this contract by written notice to the Contractor within 14 days prior
to completion of the base period; provided that the Government gives the Contractor a preliminary written notice of
its intent to extend at least 30 days before the contract expires. The preliminary notice does not commit the
Government to an extension.

(b) If the Government exercises this option, the extended contract shall be considered to include this option clause.

(c) The total duration of this contract, including the exercise of any options under this clause, shall not exceed five
years.

52.217-8 OPTION TO EXTEND SERVICES (NOV 1999)

The Government may require continued performance of any services within the limits and at the rates specified in the
contract. These rates may be adjusted only as a result of revisions to prevailing labor rates provided by the Secretary
of Labor. The option provision may be exercised more than once, but the total extension of performance hereunder
shall not exceed 6 months. The Contracting Officer may exercise the option by written notice to the Contractor
within 14 days.
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SECTION J LIST OF ATTACHMENTS

Attachment 1 - Performance Requirement Survey (PRS)

Exhibit B - Contract Data requirements List (CDRLs)
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2.  AMENDMENT/MODIFICATION NO. 3.  EFFECTIVE DATE 4.  REQUISITION/PURCHASE REQ. NO. 5.  PROJECT NO. (If applicable)

02 19-Mar-2013 M9545012RC14P58 N/A
6.  ISSUED BY CODE M67854 7.  ADMINISTERED BY (If other than Item 6) CODE M67854

MARCORSYSCOM

2200 Lester St Bldg 2200

Quantico VA 22134-6050

ronald.laliberte@usmc.mil 703-432-5615

 

MARCORSYSCOM

2200 Lester St Bldg 2200

Quantico VA 22134-6050

 

   
8.  NAME AND ADDRESS OF CONTRACTOR (No., street, county, State, and Zip Code)   9A.  AMENDMENT OF SOLICITATION NO.

Carl Amber Brian Isaiah and Associates (CBAIA)    
1701 Fall Hill Ave Ste 110    
Fredericksburg VA 22401   9B.  DATED (SEE ITEM 11)

     
    10A.  MODIFICATION OF CONTRACT/ORDER NO.

  [X]  
    N00178-10-D-5941-MU61

    10B.  DATED (SEE ITEM 13)

CAGE
CODE

43SP9 FACILITY CODE   17-Aug-2012

11.  THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

[   ]The above numbered solicitation is amended as set forth in Item 14.  The hour and date specified for receipt of Offers  [   ]   is extended, [   ]  is not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: 
(a) By completing Items 8 and 15, and returning one (1) copy of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By
separate letter or telegram which includes a reference to the solicitation and amendment numbers.  FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT THE
PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER.  If by virtue of this
amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation
and this amendment, and is received prior to the opening hour and date specified.
12.  ACCOUNTING AND APPROPRIATION DATA (If required)

 
 

13.  THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS,
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

(*) A.  THIS CHANGE ORDER IS ISSUED PURSUANT TO:  (Specify authority)  THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN
ITEM 10A.

[  ]   
[X] B.  THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation

date, etc.)SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).  FAR 43.103(b) Changes Clause

[  ] C.  THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
  

[  ] D.  OTHER (Specify type of modification and authority)
  

E.  IMPORTANT:  Contractor [ X ] is not, [   ] is required to sign this document and return       copies to the issuing office.
14.  DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

SEE PAGE 2
 

15A.  NAME AND TITLE OF SIGNER (Type or print) 16A.  NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

   
    Stasia Baker, Contracting Officer

15B.  CONTRACTOR/OFFEROR 15C.  DATE SIGNED 16B.  UNITED STATES OF AMERICA 16C. DATE SIGNED
       
    BY /s/Stasia Baker 20-Mar-2013 

(Signature of person authorized to sign)   (Signature of Contracting Officer)  
NSN 7540-01-152-8070
PREVIOUS EDITION UNUSABLE

30-105 STANDARD FORM 30 (Rev. 10-83)
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GENERAL INFORMATION

The purpose of this modification is to change the Contracting Officer Representative.  

A conformed copy of this Task Order is attached to this modification for informational purposes only.

The Line of Accounting information is hereby changed as follows:

The total amount of funds obligated to the task is hereby increased from $3,598,135.00 by
$0.00 to $3,598,135.00.

The total value of the order is hereby increased from $3,598,135.00 by $0.00 to $3,598,135.00.
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SECTION B SUPPLIES OR SERVICES AND PRICES

CLIN - SUPPLIES OR SERVICES 
 
For FFP Items: 
 
Item   Supplies/Services       Qty Unit Unit Price          Total Price                 
------ ----------------- --------- ---- --------------- ----------------                
 
5000   Transition Period       1.0  LO   
       (TBD)                            
 
5001   Task 2.1.1. IAW                              
       PWS               
 
5001AA TASK 2.1.1.1 IAW       12.0  LM     
       PWS (TBD)                        
 
5001AB TASK 2.1.1.2 IAW       12.0  LM      
       PWS (TBD)                        
 
5001AC TASK 2.1.1.3 IAW       12.0  LM      
       PWS (TBD)                        
 
5001AD TASK 2.1.1.3.1         12.0  LM      
       IAW PWS (TBD)                    
 
5001AE TASK 2.1.1.3.2         12.0  LM      
       IAW PWS (TBD)                    
 
5001AF TASK 2.1.1.3.3         12.0  LM      
       IAW PWS (TBD)                    
 
5001AG TASK 2.1.1.3.4         12.0  LM      
       IAW PWS (TBD)                    
 
5001AH TASK 2.1.1.3.5         12.0  LM      
       IAW PWS (TBD)                    
 
5001BA TASK 2.1.1.1 IAW       12.0  LM      
       PWS (TBD)                        
       Option                           
 
5001BB TASK 2.1.1.2 IAW       12.0  LM      
       PWS (TBD)                        
       Option                           
 
5001BC TASK 2.1.1.3 IAW       12.0  LM      
       PWS (TBD)                        
       Option                           
 
5001BD TASK 2.1.1.3.1         12.0  LM     
       IAW PWS (TBD)                    
       Option                           
 
5001BE TASK 2.1.1.3.2         12.0  LM     
       IAW PWS (TBD)                    
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       Option                           
 
5001BF TASK 2.1.1.3.3         12.0  LM     
       IAW PWS (TBD)                    
       Option                           
 
5001BG TASK 2.1.1.3.4         12.0  LM     
       IAW PWS (TBD)                    
       Option                           
 
5001BH TASK 2.1.1.3.5         12.0  LM     
       IAW PWS (TBD)                    
       Option                           
 
5002   TASK 2.1.2 IAW                      
       PWS               
 
5002AA TASK 2.1.2.1 IAW       12.0  LM     
       PWS (TBD)                        
 
5002AB TASK 2.1.2.2 IAW       12.0  LM     
       PWS (TBD)                        
 
5002AC TASK 2.1.2.3 IAW       12.0  LM     
       PWS (TBD)                        
 
5002AD TASK 2.1.2.4 IAW       12.0  LM     
       PWS (TBD)                        
 
5002BA TASK 2.1.2.1 IAW       12.0  LM     
       PWS (TBD)                        
       Option                           
 
5002BB TASK 2.1.2.2 IAW       12.0  LM     
       PWS (TBD)                        
       Option                           
 
5002BC TASK 2.1.2.3 IAW       12.0  LM     
       PWS (TBD)                        
       Option                           
 
5002BD TASK 2.1.2.4 IAW       12.0  LM     
       PWS (TBD)                        
       Option                           
 
5003   TASK 2.1.3 IAW                      
       PWS               
 
5003AA TASK 2.1.3.1 IAW       12.0  LM     
       PWS (TBD)                        
 
5003AB TASK 2.1.3.2 IAW       12.0  LM     
       PWS (TBD)                        
 
5003AC TASK 2.1.3.3 IAW       12.0  LM     
       PWS (TBD)                        
 
5003AD TASK 2.1.3.4 IAW       12.0  LM     
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       PWS (TBD)                        
 
5003AE TASK 2.1.3.5 IAW       12.0  LM     
       PWS (TBD)                        
 
5003BA TASK 2.1.3.1 IAW       12.0  LM     
       PWS (TBD)                        
       Option                           
 
5003BB TASK 2.1.3.2 IAW       12.0  LM     
       PWS (TBD)                        
       Option                           
 
5003BC TASK 2.1.3.3 IAW       12.0  LM     
       PWS (TBD)                        
       Option                           
 
5003BD TASK 2.1.3.4 IAW       12.0  LM     
       PWS (TBD)                        
       Option                           
 
5003BE TASK 2.1.3.5 IAW       12.0  LM     
       PWS (TBD)                        
       Option                           
 
5004   TASK 2.1.4 IAW                      
       PWS               
 
5004AA TASK 2.1.4.1 IAW       12.0  LM     
       PWS (TBD)                        
 
5004AB TASK 2.1.4.2 IAW       12.0  LM     
       PWS (TBD)                        
 
5004AC TASK 2.1.4.3 IAW       12.0  LM     
       PWS (TBD)                        
 
5004AD TASK 2.1.4.4 IAW       12.0  LM     
       PWS (TBD)                        
 
5004AE TASK 2.1.4.5 IAW       12.0  LM     
       PWS (TBD)                        
 
5004AF TASK 2.1.4.6 IAW       12.0  LM     
       PWS (TBD)                        
 
5004AG TASK 2.1.4.7 IAW       12.0  LM     
       PWS (TBD)                        
 
5004BA TASK 2.1.4.1 IAW       12.0  LM     
       PWS (TBD)                        
       Option                           
 
5004BB TASK 2.1.4.2 IAW       12.0  LM     
       PWS (TBD)                        
       Option                           
 
5004BC TASK 2.1.4.3 IAW       12.0  LM     
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       PWS (TBD)                        
       Option                           
 
5004BD TASK 2.1.4.4 IAW       12.0  LM    
       PWS (TBD)                        
       Option                           
 
5004BE TASK 2.1.4.5 IAW       12.0  LM    
       PWS (TBD)                        
       Option                           
 
5004BF TASK 2.1.4.6 IAW       12.0  LM    
       PWS (TBD)                        
       Option                           
 
5004BG TASK 2.1.4.7 IAW       12.0  LM    
       PWS (TBD)                        
       Option                           
 
5005   Other Direct                       
       Costs - Travel    
 
5005AA Other Direct            1.0  LO    
       Costs - Travel                   
       (Base Year) (TBD)                
 
5005BA Other Direct            1.0  LO    
       Costs - Travel                   
       (Option Year 1)                  
       (TBD)                            
       Option                           
 
5006   Other Direct                       
       Costs - Materials 
 
5006AA Other Direct            1.0  LO    
       Costs - Materials                
       (Base Year) (TBD)                
 
5006BA Other Direct            1.0  LO    
       Costs - Materials                
       (Option Year 1)                  
       (TBD)                            
       Option                           
 
 
For FFP / NSP Items: 
 
Item   Supplies/Services       Qty Unit Unit Price          Total Price                 
------ ----------------- --------- ---- --------------- ----------------                
 
5007   CDRLs - Base Year                                          $0.00 
 
5008   CDRLs - Option                                             $0.00 
       Year 1            
 
 
For FFP Items: 
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Item   Supplies/Services       Qty Unit Unit Price          Total Price                 
------ ----------------- --------- ---- --------------- ----------------                
 
8000   TASK 2.1.1. IAW                      
       PWS               
 
8000BA TASK 2.1.1.1 IAW       12.0  LM      
       PWS (TBD)                        
       Option                           
 
8000BB TASK 2.1.1.2 IAW       12.0  LM      
       PWS (TBD)                        
       Option                           
 
8000BC TASK 2.1.1.3 IAW       12.0  LM      
       PWS (TBD)                        
       Option                           
 
8000BD TASK 2.1.1.3.1         12.0  LM      
       IAW PWS (TBD)                    
       Option                           
 
8000BE TASK 2.1.1.3.2         12.0  LM      
       IAW PWS (TBD)                    
       Option                           
 
8000BF TASK 2.1.1.3.3         12.0  LM      
       IAW PWS (TBD)                    
       Option                           
 
8000BG TASK 2.1.1.3.4         12.0  LM      
       IAW PWS (TBD)                    
       Option                           
 
8000BH TASK 2.1.1.3.5         12.0  LM      
       IAW PWS (TBD)                    
       Option                           
 
8001   TASK 2.1.2 IAW                       
       PWS               
 
8001BA TASK 2.1.2.1 IAW       12.0  LM      
       PWS (TBD)                        
       Option                           
 
8001BB TASK 2.1.2.2 IAW       12.0  LM      
       PWS (TBD)                        
       Option                           
 
8001BC TASK 2.1.2.3 IAW       12.0  LM      
       PWS (TBD)                        
       Option                           
 
8001BD TASK 2.1.2.4 IAW       12.0  LM      
       PWS (TBD)                        
       Option                           
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8002   TASK 2.1.3 IAW                     
       PWS               
 
8002BA TASK 2.1.3.1 IAW       12.0  LM    
       PWS (TBD)                        
       Option                           
 
8002BB TASK 2.1.3.2 IAW       12.0  LM    
       PWS (TBD)                        
       Option                           
 
8002BC TASK 2.1.3.3 IAW       12.0  LM    
       PWS (TBD)                        
       Option                           
 
8002BD TASK 2.1.3.4 IAW       12.0  LM    
       PWS (TBD)                        
       Option                           
 
8002BE TASK 2.1.3.5 IAW       12.0  LM    
       PWS (TBD)                        
       Option                           
 
8003   TASK 2.1.4 IAW                     
       PWS               
 
8003BA TASK 2.1.4.1 IAW       12.0  LM    
       PWS (TBD)                        
       Option                           
 
8003BB TASK 2.1.4.2 IAW       12.0  LM    
       PWS (TBD)                        
       Option                           
 
8003BC TASK 2.1.4.3 IAW       12.0  LM    
       PWS (TBD)                        
       Option                           
 
8003BD TASK 2.1.4.4 IAW       12.0  LM    
       PWS (TBD)                        
       Option                           
 
8003BE TASK 2.1.4.5 IAW       12.0  LM    
       PWS (TBD)                        
       Option                           
 
8003BF TASK 2.1.4.6 IAW       12.0  LM    
       PWS (TBD)                        
       Option                           
 
8003BG TASK 2.1.4.7 IAW       12.0  LM     
       PWS (TBD)                        
       Option                           
 
8004   Other Direct                        
       Costs - Travel    
 
8004BA Other Direct            1.0  LO     
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       Costs - Travel                   
       (Option Year 2)                  
       (TBD)                            
       Option                           
 
8005   Other Direct                       
       Costs - Materials 
 
8005BA Other Direct            1.0  LO    
       Costs - Materials                
       (Option Year 2)                  
       (TBD)                            
       Option                           
 
 
For FFP / NSP Items: 
 
Item   Supplies/Services       Qty Unit Unit Price          Total Price                 
------ ----------------- --------- ---- --------------- ----------------                
 
8006   CDRLs - Option                                             $0.00 
       Year 2            
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SECTION C DESCRIPTIONS AND SPECIFICATIONS

SECTION THREE
PERFORMANCE WORK STATEMENT

FOR

ANNUAL SUPPORT FOR

PROGRAM MANAGER, TACTICAL COMMUNICATION SYSTEMS

1.0 Scope.  The scope of this effort is to provide engineering and technical, acquisition, financial, website
development and management and administrative support for the Program Manager - Tactical Communication
Systems (TCS), and PM TCS Systems (program teams).  The Contractor shall be required to interface and
coordinate with other contractors supporting PG-23 including those in all the Commercial Enterprise Omnibus
Support Service (CEOss) domains.  It is the Contractor’s responsibility to arrange any Non-Disclosure Agreements
necessary to interface with other contractors in order to accomplish the PG-23 mission.

1.1 Background.  Activities described in this PWS encompass the scope of responsibilities for PM TCS programs
executed under an integrated strategy. 

1.1.1 PM TCS Program Manager and Staff. PM TCS conducts near-term and long-term strategic planning that
ensures TCS assets maximize interoperability and mission effectiveness; implements timely, affordable technical
improvements; and guards against premature obsolescence.  The PM lead competency areas (Assistant Program
Manager – Engineering (APM-E), Assistant Program Manager – Logistics (APM-L), Financial Manager,
Contracting Officer and Operations Officer (if assigned)) directly support the PM, Deputy PM, and program teams
and coordinate with the Product Group Director (PGD),  Competency Leads, Milestone Assessment Team (MAT)
in the engineering, logistics, financial management, contracting and operations functional areas. The contractor will
support the program manager, program manager’s staff and the three teams (C2 Radios, Handheld Radios, and
TDRS) collectively with data management, operations, financial management, safety and configuration management,
information assurance, test and evaluation support, tasker management and technical studies.

1.1.2 Command and Control Radios Team. The Command and Control Radios (C2) Team serves as the
commodity manager for tactical radio systems assigned to the C2 Team and is focused on fielding advanced
capabilities to the operating forces.  The team acquires, fields and supports the requirements of two ACAT IV M
programs and the following primary radio systems:  AN/PRC-117G, AN/VRC-114, AN/MRC-145A/B,
AN/PRC-117F, AN/VRC-103, AN/PRC-150, AN/VRC-104, AN/PRC-119x, AN/VRC-92, AN/PRC-110,
AN/PRC-111, as well as the JTRS HMS manpack as it becomes available.

1.1.3 Data Radios Team. The Tactical Data Radios Systems (TDRS) Team serves as the commodity manager for
Terrestrial Wideband Beyond LOS (BLOS) and Line-of-Sight (LOS) capabilities supporting the United States
Marine Corps. TDRS provide the Marine Air Ground Task Force with systems that are used to establish reliable,
secure, and uninterruptable communications.  Terrestrial Wideband Transmission Systems (TWTS) is a portfolio of
terrestrial based wideband transmission systems that includes AN/TRC-170, Troposcatter Support Radio (TSSR)
AN/MRC-142 (FoS), Tactical Elevated Antenna Mast System (TEAMS), and Wireless Point to Point Link
(WPPL).   Other projects that the TDRS is responsible for are BGAN-Enabled Network Terminal (B-ENT),
Tactical Line-of-Site Optical Communications (TALON) and Enhanced Position Location and Reporting System
(EPLRS).

1.1.4 Handheld Radios Team. The Handheld Radios Team serves as the commodity manager for Tactical Handheld
Radio (AN/PRC-148(V)1, AN/PRC-148(V)2, AN/PRC-148A(V)3, AN/PRC-152(V)1, AN/VRC-110,
AN/VRC-111, AN/VRC-112 and AN/VRC-113) and Integrated Intra Squad Radio (AN/PRC-153) systems and is
focused on fielding handheld radio capabilities to the operating forces.  The Handheld Radios Team currently
manages four handheld radio programs (Tactical Handheld Radio Program, Tactical Handheld Radio Maritime
Program, Tactical Handheld Radio Single Vehicle Adapter Program and Integrated Intra Squad Radio Program).

2.0 General Requirements.  The Contractor must demonstrate the ability to rapidly respond to changing program
or system requirements; this includes support for Engineering Change Proposals (ECPs) to fielded equipment,
accelerated fielding requirements, or the need to support immediate improvements to fielded equipment.  The
successful contractor would support  the below activities with expert knowledge of United States Marine Corps
(USMC) concept of employment; DoD, DoN, and USMC acquisition policies and procedures; demonstrated
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scientific and engineering expertise with tactical CINS platforms and systems, and be able to conduct comprehensive
product assessments through the Integrated Product Team (IPT) process. PM TCS expects this contract will
provide a flexible support organization that provides the full range of capabilities for multiple programs in various
phases of the acquisition process.  Support will align with program performance (e.g., milestones, major events),
leveraging contractor efforts to accomplish critical path performance and engineering support.  Horizontal integration
across program managers is paramount to delivering an integrated warfighting capability to the Marine Air-Ground
Task Force (MAGTF).

2.1 Specific Requirements.

All deliverables (Contract Data Requirements List (CDRLs)) are to be submitted to the COR, and the COR is
responsible for tracking and acceptance.

Contractor employees shall identify themselves as contractor personnel by introducing themselves or being
introduced as contractor personnel and displaying distinguishing badges or other visible identification for meetings
with Government personnel.  In addition, contractor personnel shall appropriately identify themselves as contractor
employees in telephone conversations and in formal and informal written correspondence.

2.1.1       C2 Radios Team Requirements Support. The specific tasks are described below:

2.1.1.1    The Contractor shall provide Total Lifecycle Systems Management support of C2 hardware and software
including developing, updating and evaluating program documentation such as Fielding Plans, Disposal Plans, and
Drawdown Plans. 

2.1.1.2    The Contractor shall assess technologies, conduct tradeoffs of potential product solutions, analyze
commercial products, and conduct risk assessments for the C2 Radios Team.  The objective is to identify and
articulate logical courses of action (COAs) facilitating Government selection of viable acquisition strategies (e.g.
production, fielding decisions) with full cognizance of supportability impacts (e.g., initiation of CLS, maintaining
Total Force Management System (TFSMS)). 

2.1.1.3    The Contractor shall support the development of draft program documentation and participate in IPTs. 
Major C2 activities requiring documentation input and technical expertise are:

Drawdown of SINCGARS assets [ongoing]
Management of Integrated Master Schedules for MBR II, HFR and MBR Legacy [ongoing]
TOPIC updates [quarterly]
ASN Dashboard reporting [quarterly]
Platform Support Working Groups [quarterly]
Alignment to TFSMS AAO requirements [quarterly]
Support of quarterly ordering process for MBR radios [quarterly]
Coordination of Engineering Change Proposals (ECP), baselines and the and Configuration Management
process [ongoing]
JTRS manpack coordination [ongoing]
Life cycle planning for command and control radios and associated gear across the OPFOR and weapon
system platforms.  This includes the execution of Platform Support Working Groups [quarterly]
Coordinate handoff of systems to LOGCOM for long term support [ongoing]

2.1.1.3.1 (OPTION) Fielding decisions for the MBR II

2.1.1.3.2 (OPTION) Commodity management and competition strategy presentations for MBR II

2.1.1.3.3 (OPTION) Procurement Request (PR) package in support of new MBR contract

2.1.1.3.4 (OPTION) Program Management Reviews for MBR and HFR to include Probability of Program Success
(PoPS) assessments

2.1.1.3.5 (OPTION) Participation in Tactical Radios User Conferences

CDRL B001 Monthly Status Report (C2 Radios Team)
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CDRL B002 Meeting Minutes (C2 Radios Team)

CDRL A001 Analysis Report/White Paper (C2 Radios Team)

CDRL A002 Trade Analysis Report (C2 Radios Team)

CDRL A003 Test Observation Report (C2 Radios Team)

2.1.2.      Data Radios Team Support. The specific tasks are described below:

2.1.2.1    The Contractor shall provide expertise, support and input to TDRS Team activities, including
maintenance of documentation and participation in IPTs.  The contractor shall support:

Equipment maintenance and repair data analysis to monitor and track readiness.
Full range of documentation, including but not limited to System Engineering plans, Statements of Work,
Requirements Traceability Matrixes, Risk Identification and Mitigation plans, Material Fielding Plans,
Supportability Plans and Memorandums.  
Technical documentation to include but not limited to DoD Information Assurance Certification and
Accreditation Process (DIACAP), Information Support Plans, and ensure Clinger-Cohen Act Compliance;
performance specifications for radio systems
Technical analysis in support of the TDRS programs acquisition lifecycle;
Drafting Test and evaluation plans for radio systems;
Technical coordination and review of test results with Marine Corps Operational Test & Evaluation Activity
(MCOTEA);
Execution and development of engineering change proposals (ECPs);
Safety engineering support for new equipment certification, test events, and safety releases;
Technical site visits to Marine Corps units, vendors, etc. as required;
Review, research, and draft responses to daily correspondence related to technical aspects of TDRS programs.
 
Input to and pull data from the engineering acquisition databases;
TDRS engineering, technical, and sustainment briefings and marketing materials using multi-media
(Microsoft Power Point, net-conferencing, digital imagery and digital video);  

2.1.2.2    The Contractor shall provide expertise and input to the development of program documentation and
participate in IPTs as a subject matter expert for newly started TDRS projects and initiatives.  TDRS activities
requiring support are:

The JTRS program which will enable the USMC to acquire and field a scalable, high capacity, interoperable
radio set based on the JTRS Software Communications Architecture.  The JTRS will provide networking
capability using networking Waveforms to connect tactical data radio networks to the decision makers,
which will significantly reduce the decision cycle.
The Broadband Global Area Network (BGAN) which is a SATCOM terminal that interfaces directly with
currently fielded AN/PRC-117G radio systems in use by reconnaissance and ANGLICO teams in OEF. 
The Tactical Line-of-Site Optical Communications (TALON) / Free Space Optical Terminal (FOT). The
Tactical Line-of-Site Optical Communications is a Full-duplex, line-of-sight, high availability, high
bandwidth free-space laser communications (lasercom) terminal capable of communicating in direct mode to
another free-space optical terminal (lasercom) unit.

2.1.2.3    The Contractor shall assess technologies, conduct tradeoffs of potential product solutions, analyze
commercial products, and conduct risk assessments for the TDRS Team.  The objective is to identify and articulate
logical courses of action (COAs) facilitating Government selection of viable acquisition strategies (e.g. production,
fielding decisions) with full cognizance of supportability impacts (e.g., initiation of CLS, maintaining Total Force
Management System (TFSMS)). 

2.1.2.4    In support of developing and on-going testing efforts, the Contractor shall witness testing, contribute to
drafting of test and evaluation plans, summarize testing results via test observation report or trip report, and assist
with the drafting of modification instructions and technical instructions. 

CDRL B003 Monthly Status Report (Data Radios Team)
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CDRL B004 Meeting Minutes (Data Radios Team)

CDRL A004 Analysis Report/White Paper (Data Radios Team)

CDRL A005 Trade Analysis Report (Data Radios Team)

CDRL A006Test Observation Report (Data Radios Team)

2.1.3.      Handheld Radios and Platform Integration Team Support.  The specific tasks are described below:

2.1.3.1    The Contractor shall provide program management and systems engineering input to assist in
developing, updating, and evaluating logistics documentation such as the In-Service Management Plans and Life
Cycle Sustainment Plans.

2.1.3.2    The Contractor shall participate in IPTs for the development of draft program documentation.  Handheld
Radios documentation requiring input and technical expertise are:

Systems Engineering Plans for the Tactical Handheld Radio Program and Integrated Intra Squad Radio
Program
Test and Evaluation Strategies for the Tactical Handheld Radio Program and Integrated Intra Squad Radio
Program
Programmatic, Environmental, Safety and Occupational Health Evaluations for the Tactical Handheld Radio
Program, Tactical Handheld Radio Single Vehicle Adapter Program and Integrated Intra Squad Radio
Program
Requirements Traceability Matrices for the Tactical Handheld Radio Program and Integrated Intra Squad
Radio Program
Program Protection Plans for the Tactical Handheld Radio Program, Tactical Handheld Radio Single Vehicle
Adapter Program and Integrated Intra Squad Radio Program
Post-Implementation Review Plan for the Tactical Handheld Radio Single Vehicle Adapter Program
Status briefings, milestone status briefings and technical review briefings for handheld radio programs

2.1.3.3    The Contractor shall participate in IPTs for the development of draft program documentation.  Major
Handheld activities requiring documentation input and technical expertise are:

Configuration management of all handheld radio systems
Safety assessment of all handheld radio systems
Risk management of all handheld radio systems
Support management of the acquisition, modification and support of all handheld radio systems
Studies and analyses if new handheld radio requirements are identified

2.1.3.4    The Contractor shall assess technologies, conduct tradeoffs of potential product solutions, analyze
commercial products, and conduct risk assessments for the TDRS Team.  The objective is to identify and articulate
logical courses of action (COAs) facilitating Government selection of viable acquisition strategies (e.g. production,
fielding decisions) with full cognizance of supportability impacts (e.g., initiation of CLS, maintaining Total Force
Management System (TFSMS)). 

2.1.3.5    In support of developing and on-going testing efforts, the Contractor shall witness testing, contribute to
drafting of test and evaluation plans, summarize testing results via test observation reports or trip reports, and
develop/submit draft modification instructions and technical instructions for Government review. 

CDRL B005 Monthly Status Report (Handheld Radios Team)

CDRL B006 Meeting Minutes (Handheld Radios Team)

CDRL A007 Analysis Report/White Paper (Handheld Radios Team)

CDRL A008 Trade Analysis Report (Handheld Radios Team)

CDRL A009Test Observation Report (Handheld Radios Team)
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2.1.4       General Management and Administration.  The specific tasks are described below:

2.1.4.1 The Contractor shall assist and coordinate tasker planning and tracking for the PM TCS program
management office, its product teams and programs.

2.1.4.2 The Contractor shall assist with budget spreadsheets and financial planning documentation for the PM TCS
program management office, its product teams and programs.

2.1.4.3 The Contractor shall provide input to the development and maintenance of acquisition briefings and shall
provide conference/meeting support for the PM TCS program management office, its product teams and programs.

2.1.4.4 The Contractor shall provide expertise and input to the development and maintenance of Engineering
Change Proposals, configuration management (CM) documentation, Engineering Review Board
(ERB)/Configuration Control Board (CCB) minutes, and reporting for the CM of PM TCS programs. 
Additionally, the Contractor shall provide support to CM activities and functions of PM TCS including the
facilitation of ERB/CCB via conference space, electronic distribution of review materials and correspondence.

2.1.4.5 The Contractor shall draft program documentation for Systems Safety for PM TCS product teams and
programs.  Activities include drafting and updating Programmatic Environmental Safety and Occupational Health
Evaluation (PESHE) plans, safety analysis and the preparation of safety release documentation.

2.1.4.6 The Contractor shall draft Information Assurance program documentation for PM TCS product teams and
programs.  Activities include entering MCCAST project input for DIACAP certification and accreditation packages,
weekly status reporting and drafting architecture and interoperability documentation products.

2.1.4.7 The Contractor shall provide data management and support for the PM TCS program management office, its
product teams and programs with website administration of the PM TCS SharePoint Site.  Additionally, the
Contractor shall assist with input to and support of the risk management web pages of the SharePoint site.

CDRL B007 Monthly Status Report (Management and Administration)

CDRL B008 Meeting Minutes (Management and Administration)

CDRL B009 ERB/CCB Minutes

CDRL A010 Information Assurance Status Report

3.0 Facilities, Other Direct Charges (ODCs), and Travel Requirements.   Work efforts in support of this task
effort will be accomplished at the Contractor’s facilities.  This task will require the Contractor to provide facilities
for meetings, video teleconferencing, IPTs (of 10-30 personnel), as well as a suitable infrastructure to manage
program requirements (document library, databases, web site) throughout the course of performance to support the
scope of activities. Such facilities are not reimbursed as ODCs. Laptops, cellular equipment/services, and other
items of convenience are not reimbursable as ODCs.

All Government printing requirements MUST be done by or through the local Document Automation and
Production Service (DAPS, now called DLA Document Services) http://www.daps.dla.mil/dapsonline.html.

There are limited ODCs expected as follows:

ODC DESCRIPTION ESTIMATED COST
Tactical Radios User Conference  $65/person             

The expected level of travel is detailed below:

LOCATION
Number of
Trips (Base)

Number of Trips
(Option Year 1)

Number of Trips
(Option Year 2)

Estimated
Duration (days)

Camp Pendleton, CA 15 12 12 4
Camp Lejeune, NC 15 12 12 4
Charleston, SC 20 16 16 3
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Aberdeen Proving Ground
MD

12 10 8 6

New Orleans, LA 4 3 3 4
Melbourne, FL 6 5 4 6
Rochester, NY 8 6 6 3

4.0 Security Requirements. Contract personnel visiting any Government facility in conjunction with this contract
shall be subject to the standards of conduct applicable to Government employees.  Site-specific approval regarding
access to sensitive materials, computer facility access, issue of security badges, etc. shall be coordinated with the
COR as required.

Public Key Infrastructure Requirements:  Where interoperable DOD PKI is required for the exchange of unclassified
information between DOD and its vendors and contractors or for access to PK-enabled information systems and
websites, industry partners shall obtain all necessary certificates.  A DOD PKI certificate or Interim External
Certificate Authority (IECA) certificate is required to enable the contractor to access to the DOD, USMC, and
task/program-specific collaboration resources.  Information concerning this certificate can be obtained at
http://iase.disa.mil/pki/eca/index.html.

5.0 Attachments.

Attachment 1 – Performance Requirements Survey (PRS)
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SECTION D PACKAGING AND MARKING

All Deliverables shall be packaged and marked IAW Best Commercial Practice.
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SECTION E INSPECTION AND ACCEPTANCE

52.246-4 Inspection of Services - Fixed Price (Aug 1996)
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SECTION F DELIVERABLES OR PERFORMANCE

The periods of performance for the following Items are as follows:

   

5000 8/20/2012 - 9/3/2012

5001AA 9/4/2012 - 9/3/2013

5001AB 9/4/2012 - 9/3/2013

5001AC 9/4/2012 - 9/3/2013

5001AD 9/4/2012 - 9/3/2013

5001AE 9/4/2012 - 9/3/2013

5001AF 9/4/2012 - 9/3/2013

5001AG 9/4/2012 - 9/3/2013

5001AH 9/4/2012 - 9/3/2013

5002AA 9/4/2012 - 9/3/2013

5002AB 9/4/2012 - 9/3/2013

5002AC 9/4/2012 - 9/3/2013

5002AD 9/4/2012 - 9/3/2013

5003AA 9/4/2012 - 9/3/2013

5003AB 9/4/2012 - 9/3/2013

5003AC 9/4/2012 - 9/3/2013

5003AD 9/4/2012 - 9/3/2013

5003AE 9/4/2012 - 9/3/2013

5004AA 9/4/2012 - 9/3/2013

5004AB 9/4/2012 - 9/3/2013

5004AC 9/4/2012 - 9/3/2013

5004AD 9/4/2012 - 9/3/2013

5004AE 9/4/2012 - 9/3/2013

5004AF 9/4/2012 - 9/3/2013

5004AG 9/4/2012 - 9/3/2013

5005AA 9/4/2012 - 9/3/2013

5006AA 9/4/2012 - 9/3/2013

CLIN - DELIVERIES OR PERFORMANCE

The periods of performance for the following Items are as follows:

   

5000 8/20/2012 - 9/3/2012

5001AA 9/4/2012 - 9/3/2013

5001AB 9/4/2012 - 9/3/2013

5001AC 9/4/2012 - 9/3/2013

5001AD 9/4/2012 - 9/3/2013

5001AE 9/4/2012 - 9/3/2013

5001AF 9/4/2012 - 9/3/2013

5001AG 9/4/2012 - 9/3/2013
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5001AH 9/4/2012 - 9/3/2013

5002AA 9/4/2012 - 9/3/2013

5002AB 9/4/2012 - 9/3/2013

5002AC 9/4/2012 - 9/3/2013

5002AD 9/4/2012 - 9/3/2013

5003AA 9/4/2012 - 9/3/2013

5003AB 9/4/2012 - 9/3/2013

5003AC 9/4/2012 - 9/3/2013

5003AD 9/4/2012 - 9/3/2013

5003AE 9/4/2012 - 9/3/2013

5004AA 9/4/2012 - 9/3/2013

5004AB 9/4/2012 - 9/3/2013

5004AC 9/4/2012 - 9/3/2013

5004AD 9/4/2012 - 9/3/2013

5004AE 9/4/2012 - 9/3/2013

5004AF 9/4/2012 - 9/3/2013

5004AG 9/4/2012 - 9/3/2013

5005AA 9/4/2012 - 9/3/2013

5006AA 9/4/2012 - 9/3/2013

The periods of performance for the following Option Items are as follows:

   

5001BA 9/4/2013 - 9/3/2014

5001BB 9/4/2013 - 9/3/2014

5001BC 9/4/2013 - 9/3/2014

5001BD 9/4/2013 - 9/3/2014

5001BE 9/4/2013 - 9/3/2014

5001BF 9/4/2013 - 9/3/2014

5001BG 9/4/2013 - 9/3/2014

5001BH 9/4/2013 - 9/3/2014

5002BA 9/4/2013 - 9/3/2014

5002BB 9/4/2013 - 9/3/2014

5002BC 9/4/2013 - 9/3/2014

5002BD 9/4/2013 - 9/3/2014

5003BA 9/4/2013 - 9/3/2014

5003BB 9/4/2013 - 9/3/2014

5003BC 9/4/2013 - 9/3/2014

5003BD 9/4/2013 - 9/3/2014

5003BE 9/4/2013 - 9/3/2014

5004BA 9/4/2013 - 9/3/2014

5004BB 9/4/2013 - 9/3/2014

5004BC 9/4/2013 - 9/3/2014

5004BD 9/4/2013 - 9/3/2014
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5004BE 9/4/2013 - 9/3/2014

5004BF 9/4/2013 - 9/3/2014

5004BG 9/4/2013 - 9/3/2014

5005BA 9/4/2013 - 9/3/2014

5006BA 9/4/2013 - 9/3/2014

8000BA 9/4/2014 - 9/3/2015

8000BB 9/4/2014 - 9/3/2015

8000BC 9/4/2014 - 9/3/2015

8000BD 9/4/2014 - 9/3/2015

8000BE 9/4/2014 - 9/3/2015

8000BF 9/4/2014 - 9/3/2015

8000BG 9/4/2014 - 9/3/2015

8000BH 9/4/2014 - 9/3/2015

8001BA 9/4/2014 - 9/3/2015

8001BB 9/4/2014 - 9/3/2015

8001BC 9/4/2014 - 9/3/2015

8001BD 9/4/2014 - 9/3/2015

8002BA 9/4/2014 - 9/3/2015

8002BB 9/4/2014 - 9/3/2015

8002BC 9/4/2014 - 9/3/2015

8002BD 9/4/2014 - 9/3/2015

8002BE 9/4/2014 - 9/3/2015

8003BA 9/4/2014 - 9/3/2015

8003BB 9/4/2014 - 9/3/2015

8003BC 9/4/2014 - 9/3/2015

8003BD 9/4/2014 - 9/3/2015

8003BE 9/4/2014 - 9/3/2015

8003BF 9/4/2014 - 9/3/2015

8003BG 9/4/2014 - 9/3/2015

8004BA 9/4/2014 - 9/3/2015

8005BA 9/4/2014 - 9/3/2015

Services to be performed hereunder will be provided at Marine Corps Systems Command, 2200 Lester Street,
Quantico, VA 22134.
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SECTION G CONTRACT ADMINISTRATION DATA

MARCORSYSCOM WAWF INSTRUCTIONS TO CONTRACTORS

 ELECTRONIC SUBMISSION OF PAYMENT REQUESTS AND RECEIVING REPORTS (MAR 2008)

 In compliance with DFARS 252.232-7003, "Electronic Submission of Payment Request and Receiving Reports
(March 2008)", the United States Marine Corps (USMC) utilizes WAWF-RA to electronically process vendor
request for payment.  The contractor is required to utilize this system when processing invoices and receiving
reports under this contract. 

 The contractor shall (i) ensure an Electronic Business Point of Contract (POC) is designated in Central Contractor
Registration at http://www.ccr.gov and (ii) register to use WAWF-RA at the https://wawf.eb.mil/ within ten (10)
days after award of the contract or modification incorporating WAWF-RA into the contract.  Step by step procedures
to register are available at the https://wawf.eb.mil/.

d can be reached on

 The contactor is directed to use the  2-n-1 combo format when processing invoices and receiving reports.  For all
requirements, the contractor shall use the Marine Corps Systems Command DODAAC (M67854) as the DODAAC
for all shipping addresses, even if the ship-to address is other than the Marine Corps Systems Command. 

 DFAS-Columbus

P.O. Box 369022

Attn:Kansas-M67443

Columbus, Ohio 43236-9022

 E-Mail: CCO-KC-VPIS@DFAS.MIL (Vendor Pay)

PHONE: 1-800-756-4571 #2 then #4 (MOCAS = #1 then #4)

WAWF:  https://wawf.eb.mil/ <https://wawf.eb.mil/> 

 My Invoice: https://myinvoice.csd.disa.mil <https://myinvoice.csd.disa.mil> 

 Data entry information in WAWF:

Payment Office DoDAAC:  M67443

Issue By DoDAAC: M67854

Admin Office DoDAAC: M67854

Ship To/Service Acceptor DoDAAC: M67854/EXT ACSS

Contract Number: (8e) N00178-10-D-5941-MU61   

Before closing out of an invoice session in WAWF-RA, but after submitting your document or documents, the
contractor will be prompted to send additional email notifications.  The contractor shall click on “ Send Additional
Email Notifications” block on the page that appears. Add the primary point of contact’s email address(provided
above) in the first email address block and add the alternate point of contact’s email address in the following block. 
This additional notification to the government is important to ensure the appropriate point of contact is aware that
the invoice documents have been submitted into the WAWF-RA system.

 NOTE: The POCs identified above are for WAWF issues only.  Any other contracting questions/problems
should be addressed to the POC identified in Section A of the contract.

 CONTRACT NO.

 N00178-10-D-5941
 DELIVERY ORDER NO.

 MU61
 AMENDMENT/MODIFICATION NO.

 02
 PAGE

 19 of 27
 FINAL

 

https://wawf.eb.mil/
https://wawf.eb.mil/
https://wawf.eb.mil/
https://wawf.eb.mil/
https://myinvoice.csd.disa.mil/
https://myinvoice.csd.disa.mil/
bobbie.cave
Typewritten Text
(b)(4)

bobbie.cave
Typewritten Text
(b)(4)



 

	 	

Accounting Data


SLINID   PR Number           
-------- --------------------
5000     M9545012RC14P58    
LLA : 
AA 174111094633 251  6784   
Standard Number: M9545012RC2
 
5001AA   M9545012RC14P58    
LLA : 
AA 174111094633 251  6784   
Standard Number: M9545012RC2
 
5001AB   M9545012RC14P58    
LLA : 
AA 174111094633 251  6784   
Standard Number: M9545012RC2
 
5001AC   M9545012RC14P58    
LLA : 
AA 174111094633 251  6784   
Standard Number: M9545012RC2
 
5001AE   M9545012RC14P58    
LLA : 
AA 174111094633 251  6784   
Standard Number: M9545012RC2
 
5001AF   M9545012RC14P58    
LLA : 
AA 174111094633 251  6784   
Standard Number: M9545012RC2
 
5002AA   M9545012RC14P58    
LLA : 
AA 174111094633 251  6784   
Standard Number: M9545012RC2
 
5002AB   M9545012RC14P58    
LLA : 
AA 174111094633 251  6784   
Standard Number: M9545012RC2
 
5002AC   M9545012RC14P58    
LLA : 
AA 174111094633 251  6784   
Standard Number: M9545012RC2
 
5002AD   M9545012RC14P58    
LLA : 
AA 174111094633 251  6784   
Standard Number: M9545012RC2
 
5003AA   M9545012RC14P58    
LLA : 
AA 174111094633 251  6784   
Standard Number: M9545012RC2
 
5003AB   M9545012RC14P58    
LLA : 
AA 174111094633 251  6784   
Standard Number: M9545012RC2
 
5003AC   M9545012RC14P58    
LLA : 
AA 174111094633 251  6784   
Standard Number: M9545012RC2
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5003AD   M9545012RC14P58    
LLA : 
AA 174111094633 251  6784   
Standard Number: M9545012RC2
 
5003AE   M9545012RC14P58    
LLA : 
AA 174111094633 251  6784   
Standard Number: M9545012RC2
 
5004AA   M9545012RC14P58    
LLA : 
AA 174111094633 251  6784   
Standard Number: M9545012RC2
 
5004AB   M9545012RC14P58    
LLA : 
AA 174111094633 251  6784   
Standard Number: M9545012RC2
 
5004AC   M9545012RC14P58    
LLA : 
AA 174111094633 251  6784   
Standard Number: M9545012RC2
 
5004AD   M9545012RC14P58    
LLA : 
AA 174111094633 251  6784   
Standard Number: M9545012RC2
 
5004AE   M9545012RC14P58    
LLA : 
AA 174111094633 251  6784   
Standard Number: M9545012RC2
 
5004AF   M9545012RC14P58    
LLA : 
AA 174111094633 251  6784   
Standard Number: M9545012RC2
 
5004AG   M9545012RC14P58    
LLA : 
AA 174111094633 251  6784   
Standard Number: M9545012RC2
 
5005AA   M9545012RC14P58    
LLA : 
AA 174111094633 251  6784   
Standard Number: M9545012RC2
 
5006AA   M9545012RC14P58    
LLA : 
AA 174111094633 251  6784   
Standard Number: M9545012RC2
 
 
BASE Funding 3598135.00 
Cumulative Funding 3598135.00 
 
MOD 01 Funding 0.00 
Cumulative Funding 3598135.00 
 
MOD 02 Funding 0.00 
Cumulative Funding 3598135.00 
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SECTION H SPECIAL CONTRACT REQUIREMENTS

SECTION H.  SPECIAL CONTRACT PROVISIONS.

H.1 Contracting Officer’s Representative (COR)

 The Contracting Officer has designated a Contracting Officer’s Representative in accordance with DFARS
201.602-2 (2).  The COR is not authorized to negotiate changes, direct the contractor, or obligate the Government. 

s:

 All Contract Data Requirements List (CDRL) deliverables are to be submitted to the COR, and the COR is
responsible for tracking and acceptance. 

H. 2 Identification of Contractor Employees

 Contractor employees shall identify themselves as contractor personnel by introducing themselves or being
introduced as contractor personnel and displaying distinguishing badges or other visible identification for meetings
with Government personnel.  In addition contractor personnel shall appropriately identify themselves as contractor
employees in telephone conversations and in formal and informal written correspondence.

 H.3 Organizational Conflict of Interest (OCI)

 Limitation of Future Contracting. The Contracting Officer has determined that this acquisition may give rise to a
potential conflict of interest.  Prospective Offerors should read FAR Subpart 9.5 -- Organizational and Consultant
Conflicts of Interest. This task may involve systems engineering and technical direction for the Class VIII program
that will preclude Contractor involvement in future efforts.  The restrictions upon future contracting are as follows: 

If the Contractor, under the terms of this task order, or through the performance of tasks pursuant to this task
order, is required to provide systems engineering and technical direction for a system or helps to develop
specifications or statements of work to be used in a competitive acquisition, the Contractor shall be
ineligible to supply the system or major components of the system as a prime Contractor and shall be
precluded from being a Subcontractor or consultant to a supplier of the system or any of its major
components under an ensuing Government contract. This restriction shall remain in effect for a reasonable
time, sufficient to avoid unfair competitive advantage or potential bias (this time shall in no case be less than
the duration of the initial production contract). 

To the extent that the work under this contract requires access to proprietary, business confidential, or financial data
of other companies, and as long as these data remain proprietary or confidential, the Contractor shall protect the data
from unauthorized use and disclosure and agrees not to use it to compete with those other companies.

(a) “Organizational Conflict of Interest” means that because of other activities or relationships with other persons, a
person is unable or potentially unable to render impartial assistance or advice to the government, or the person’s
objectivity in performing the contract work is or might be otherwise impaired, or a person has an unfair competitive
advantage.  “Person” as used herein includes corporations, partnerships, joint ventures, and other business
enterprises.

(b) The contractor warrants that to the best of its knowledge and belief, and except as otherwise set forth in the
contract, the contractor does not have any organizational conflict of interest(s) as defined in paragraph (a).

(c) It is recognized that the effort to be performed by the Contractor under this contract may create a potential
organizational conflict of interest on the instant contract or on a future acquisition.  In order to avoid potential
conflict of interest, and at the same time to avoid prejudicing the best interest of the government, the right of the
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contractor to participate in future procurement of equipment and/or services that are the subject of any work under
this contract shall be limited as described below in accordance with the requirements of FAR 9.5.

(d)

(1) The contractor agrees that it shall not release, disclose, or use in any way that would permit or result in
disclosure to any party outside the government any information provided to the contract by the government during
or as a result of performance of this contract.  Such information includes, but is not limited to, information
submitted to the government on confidential basis by other persons.  Further, the prohibition against release of
government provided information extends to cover such information whether or not in its original form, e.g., where
the information has been included in contractor generated work or where it is discernible from materials
incorporating or based upon such information.  This prohibition shall not expire after a given period of time.

(2) The contractor agrees that it shall not release, disclose, or use in any way that would permit or result in
disclosure or any party outside the government any information generated or derived during or as a result of
performance of this contract.  This prohibition shall expire after a period of three years after completion of
performance of this contract.

 (3) The prohibitions contained in subparagraphs (d)(1) and (d)(2) shall apply with equal force to any affiliate of the
contractor, any subcontractor, consultant, or employee of the contractor, any joint venture involving the contractor,
any entity into or with which it may merge or affiliate, or any successor or assign of the contractor.  The terms of
paragraph (f) of the Special Contractor Requirement relating to notification shall apply to any release of information
in contravention of this paragraph (d).

(e) The contractor further agrees that during the performance of this contract and for a period of three years after
completion of performance of this contract, the contractor, any affiliate of the contractor, any subcontractor,
consultant, or employee of the contractor, any joint venture involving the contractor, any entity into or with which
it may subsequently merge or affiliate or any other successor or assign of the contractor, shall not furnish to the
United States Government, either as a prime contractor or as a subcontractor, or as a consultant to a prime contractor
or as a subcontractor, any system, component or services which is the subject of the work to be performed under this
contract.  This exclusion does not apply to any re-competition for those systems, components, or services on the
basis of work statements growing out of the effort performed under this contract, from a source other than the
contractor, subcontractor affiliate, or assign of either, during the course of performance of this contract or before the
three year period following completion of this contract has lapsed, the contractor may, with the authorization of the
cognizant contracting officer, participate in a subsequent procurement for the same system, component, or service. 
In other words, the contractor may be authorized to compete for procurement(s) for systems, components or services
subsequent to an intervening procurement.

(f) The contractor agrees that, if after award, it discovers an actual or potential organizational conflict of interest; it
shall make immediate and full disclosure in writing to the contracting officer.  The notification shall include a
description of the actual or potential organizational conflict of interest, a description of the action, which the
contractor has taken or proposes to take to avoid, mitigate, or neutralize the conflict, and any other relevant
information that would assist the contracting officer in making a determination on this matter.  Notwithstanding this
notification, the government may terminate the contract for the convenience of the government if determined to be in
the best interest of the government.

(g) Notwithstanding paragraph (f) above, if the contractor was aware, or should have been aware, of an organizational
conflict of interest prior to the award of this contract or becomes, or should become aware of an organizational
conflict or interest after award of this contract and does not make an immediate and full disclosure in writing to the
contracting officer, the government may terminate this contract for default.

 (h) If the contractor takes any action prohibited by this requirement or fails to take action required by this
requirement, the government may terminate this contract by default.

(i) The contracting officer's decision as to the existence or nonexistence of the actual or potential organization
conflict of interest shall be final and is not subject to the clause of this contract entitled "DISPUTES" (FAR
52.233.1).

(j) Nothing in this requirement is intended to prohibit or preclude the contractor from marketing or selling to the
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United States Government its product lines in existence on the effective date of this contract; nor, shall this
requirement preclude the contractor from participating in any research and development.  Additionally, sale of
catalog or standard commercial items are exempt from this requirement.

(k) The contractor shall promptly notify the contracting officer, in writing, if it has been tasked to evaluate or advise
the government concerning its own products or activities or those of a competitor in order to ensure proper
safeguards exist to guarantee objectivity and to protect the government's interest.

(l) The contractor shall include this requirement in subcontracts of any tier which involve access to information or
situations/conditions covered by the preceding paragraphs, substituting "subcontractor" for "contactor" where
appropriate.

(m) The rights and remedies described herein shall not be exclusive and are in addition to other rights and remedies
provided by law or elsewhere included in this contract.

(n) Compliance with this requirement is a material requirement of this contract.

H.4 Contractor Support Public Trust Determinations

 Per Marine Corps Systems Command Policy Letter 1-09, all Contractor support that require a CAC are required to
submit a Standard Form 85P, "Questionnaire for Public Trust Positions," and two copies of DD Form 258
"Applicant Fingerprint Card" to the Command's Security Program office along with a personnel roster of
submissions and an addressed Federal Express container addressed to OPM, 1137 Branchton Road, Box 618,
Boyers, PA 16018.

 The Contractor is responsible for determining when adjudications have been entered by reviewing the notification
status of their respective personnel.  Once this has been completed, the Contractor may request the issuance of the
CAC using the Contract Verification System (CVS) procedures.  However, if issues are discovered, the Department
of the Navy, Central Adjudication Facility (DONCAF) will place a "No Determination Made" in the Joint
Personnel Adjudication System (JPAS) and forward the investigation to the submitting office for the Government to
adjudicate.

H. 5 Substitution of Key Personnel

 a. Key personnel definition. Key personnel are understood to be those individuals who were proposed in the
Contractor’s technical submission, and specifically listed herein, who are necessary to fill the requirements of the
task order.

Key Personnel

Program Manager

Lead System Analyst

Lead Project Engineer

Subject Matter Expert III

Subject Matter Expert III

Subject Matter Expert III

 b.  The contractor shall assign to this task order those people identified as key personnel and who are necessary to
fulfill the requirements of this task order. No substitutions shall be made except in accordance with this clause.

c.  Guidance on Substitutions.  All substitution requests must be submitted, in writing, at least fifteen (15) days
[thirty (30) days if security clearance is to be obtained] in advance of the proposed substitutions to the Contracting
Officer.

d.  Requests for Substitutions. All requests for substitutions must provide a detailed explanation of the
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circumstances necessitating the proposed substitution, and any other information requested by the Contracting
Officer. All proposed substitutes must have qualifications that are equal to or higher than the qualifications required
of the person to be replaced. The Contracting Officer or his/her authorized representative will evaluate such requests
and promptly notify the Contractor of his/her approval or disapproval thereof.

H.6  Post Award Conference

 Within 30 days of the start of performance, the awardee shall organize a Kickoff Meeting to be attended by the COR
and contractor personnel to reconcile performance requirements including:  detailed WBS, 30-day staffing plan, use
of team members/subcontractors, security requirements, funding and management of funds, and quality control
measures in response to the  Performance Requirements Survey (PRS). 
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SECTION I CONTRACT CLAUSES

09RA 52.217-9 -- OPTION TO EXTEND THE TERM OF THE CONTRACT.  (MAR 2008)

 (a) The Government may extend the term of this contract by written notice to the Contractor within 14 days prior
to completion of the base period; provided that the Government gives the Contractor a preliminary written notice of
its intent to extend at least 30 days before the contract expires. The preliminary notice does not commit the
Government to an extension.

(b) If the Government exercises this option, the extended contract shall be considered to include this option clause.

(c) The total duration of this contract, including the exercise of any options under this clause, shall not exceed five
years.

52.217-8 OPTION TO EXTEND SERVICES (NOV 1999)

The Government may require continued performance of any services within the limits and at the rates specified in
the contract. These rates may be adjusted only as a result of revisions to prevailing labor rates provided by the
Secretary of Labor. The option provision may be exercised more than once, but the total extension of performance
hereunder shall not exceed 6 months. The Contracting Officer may exercise the option by written notice to the
Contractor within 14 days.
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SECTION J LIST OF ATTACHMENTS

Attachment 1 - Performance Requirement Survey (PRS)

Exhibit B - Contract Data requirements List (CDRLs)
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GENERAL INFORMATION

The purpose of this modification is remove the JTR language from the performance work statement in Section C 
and update the key personnel in Section H. Accordingly, said Task Order is modified as follows: A conformed 
copy of this Task Order is attached to this modification for informational purposes only.

The Line of Accounting information is hereby changed as follows:

The total amount of funds obligated to the task is hereby increased from $3,598,135.00 by $0.00 to 
$3,598,135.00.

The total value of the order is hereby increased from $3,598,135.00 by $0.00 to $3,598,135.00.
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SECTION B SUPPLIES OR SERVICES AND PRICES

CLIN - SUPPLIES OR SERVICES  
 
For FFP Items: 
 
Item   Supplies/Services       Qty Unit Unit Price          Total Price                 
------ ----------------- --------- ---- --------------- ----------------                 
 
5000   Transition Period       1.0  LO           
       (TBD)                            
 
5001   Task 2.1.1. IAW                                    
       PWS               
 
5001AA TASK 2.1.1.1 IAW       12.0  LM             
       PWS (TBD)                        
 
5001AB TASK 2.1.1.2 IAW       12.0  LM            
       PWS (TBD)                        
 
5001AC TASK 2.1.1.3 IAW       12.0  LM          
       PWS (TBD)                        
 
5001AD TASK 2.1.1.3.1         12.0  LM                  
       IAW PWS (TBD)                    
 
5001AE TASK 2.1.1.3.2         12.0  LM            
       IAW PWS (TBD)                    
 
5001AF TASK 2.1.1.3.3         12.0  LM             
       IAW PWS (TBD)                    
 
5001AG TASK 2.1.1.3.4         12.0  LM              
       IAW PWS (TBD)                    
 
5001AH TASK 2.1.1.3.5         12.0  LM                
       IAW PWS (TBD)                    
 
5001BA TASK 2.1.1.1 IAW       12.0  LM        
       PWS (TBD)                        
       Option                           
 
5001BB TASK 2.1.1.2 IAW       12.0  LM   
       PWS (TBD)                        
       Option                           
 
5001BC TASK 2.1.1.3 IAW       12.0  LM     
       PWS (TBD)                        
       Option                           
 
5001BD TASK 2.1.1.3.1         12.0  LM       
       IAW PWS (TBD)                    
       Option                           
 
5001BE TASK 2.1.1.3.2         12.0  LM      
       IAW PWS (TBD)                    
       Option                           
 
5001BF TASK 2.1.1.3.3         12.0  LM     
       IAW PWS (TBD)                    
       Option                           
 

 CONTRACT NO.

 N00178-10-D-5941 
 DELIVERY ORDER NO.

 MU61 
 AMENDMENT/MODIFICATION NO.

 01 
 PAGE

 1 of 27 
 FINAL

  



5001BG TASK 2.1.1.3.4         12.0  LM   
       IAW PWS (TBD)                    
       Option                           
 
5001BH TASK 2.1.1.3.5         12.0  LM   
       IAW PWS (TBD)                    
       Option                           
 
5002   TASK 2.1.2 IAW                    
       PWS               
 
5002AA TASK 2.1.2.1 IAW       12.0  LM   
       PWS (TBD)                        
 
5002AB TASK 2.1.2.2 IAW       12.0  LM   
       PWS (TBD)                        
 
5002AC TASK 2.1.2.3 IAW       12.0  LM   
       PWS (TBD)                        
 
5002AD TASK 2.1.2.4 IAW       12.0  LM   
       PWS (TBD)                        
 
5002BA TASK 2.1.2.1 IAW       12.0  LM   
       PWS (TBD)                        
       Option                           
 
5002BB TASK 2.1.2.2 IAW       12.0  LM   
       PWS (TBD)                        
       Option                           
 
5002BC TASK 2.1.2.3 IAW       12.0  LM   
       PWS (TBD)                        
       Option                           
 
5002BD TASK 2.1.2.4 IAW       12.0  LM   
       PWS (TBD)                        
       Option                           
 
5003   TASK 2.1.3 IAW                    
       PWS               
 
5003AA TASK 2.1.3.1 IAW       12.0  LM   
       PWS (TBD)                        
 
5003AB TASK 2.1.3.2 IAW       12.0  LM   
       PWS (TBD)                        
 
5003AC TASK 2.1.3.3 IAW       12.0  LM   
       PWS (TBD)                        
 
5003AD TASK 2.1.3.4 IAW       12.0  LM   
       PWS (TBD)                        
 
5003AE TASK 2.1.3.5 IAW       12.0  LM   
       PWS (TBD)                        
 
5003BA TASK 2.1.3.1 IAW       12.0  LM   
       PWS (TBD)                        
       Option                           
 
5003BB TASK 2.1.3.2 IAW       12.0  LM   
       PWS (TBD)                        
       Option                           
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5003BC TASK 2.1.3.3 IAW       12.0  LM   
       PWS (TBD)                        
       Option                           
 
5003BD TASK 2.1.3.4 IAW       12.0  LM   
       PWS (TBD)                        
       Option                           
 
5003BE TASK 2.1.3.5 IAW       12.0  LM   
       PWS (TBD)                        
       Option                           
 
5004   TASK 2.1.4 IAW                    
       PWS               
 
5004AA TASK 2.1.4.1 IAW       12.0  LM   
       PWS (TBD)                        
 
5004AB TASK 2.1.4.2 IAW       12.0  LM   
       PWS (TBD)                        
 
5004AC TASK 2.1.4.3 IAW       12.0  LM   
       PWS (TBD)                        
 
5004AD TASK 2.1.4.4 IAW       12.0  LM   
       PWS (TBD)                        
 
5004AE TASK 2.1.4.5 IAW       12.0  LM   
       PWS (TBD)                        
 
5004AF TASK 2.1.4.6 IAW       12.0  LM   
       PWS (TBD)                        
 
5004AG TASK 2.1.4.7 IAW       12.0  LM   
       PWS (TBD)                        
 
5004BA TASK 2.1.4.1 IAW       12.0  LM   
       PWS (TBD)                        
       Option                           
 
5004BB TASK 2.1.4.2 IAW       12.0  LM   
       PWS (TBD)                        
       Option                           
 
5004BC TASK 2.1.4.3 IAW       12.0  LM   
       PWS (TBD)                        
       Option                           
 
5004BD TASK 2.1.4.4 IAW       12.0  LM   
       PWS (TBD)                        
       Option                           
 
5004BE TASK 2.1.4.5 IAW       12.0  LM   
       PWS (TBD)                        
       Option                           
 
5004BF TASK 2.1.4.6 IAW       12.0  LM   
       PWS (TBD)                        
       Option                           
 
5004BG TASK 2.1.4.7 IAW       12.0  LM   
       PWS (TBD)                        
       Option                           
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5005   Other Direct                      
       Costs - Travel     
 
5005AA Other Direct            1.0  LO   
       Costs - Travel                    
       (Base Year) (TBD)                
 
5005BA Other Direct            1.0  LO   
       Costs - Travel                    
       (Option Year 1)                  
       (TBD)                            
       Option                           
 
5006   Other Direct                      
       Costs - Materials  
 
5006AA Other Direct            1.0  LO   
       Costs - Materials                 
       (Base Year) (TBD)                
 
5006BA Other Direct            1.0  LO   
       Costs - Materials                 
       (Option Year 1)                  
       (TBD)                            
       Option                           
 
 
For FFP / NSP Items: 
 
Item   Supplies/Services       Qty Unit Unit Price          Total Price                 
------ ----------------- --------- ---- --------------- ----------------                 
 
5007   CDRLs - Base Year                                          $0.00  
 
5008   CDRLs - Option                                             $0.00  
       Year 1            
 
 
For FFP Items: 
 
Item   Supplies/Services       Qty Unit Unit Price          Total Price                 
------ ----------------- --------- ---- --------------- ----------------                 
 
8000   TASK 2.1.1. IAW                   
       PWS               
 
8000BA TASK 2.1.1.1 IAW       12.0  LM   
       PWS (TBD)                        
       Option                           
 
8000BB TASK 2.1.1.2 IAW       12.0  LM   
       PWS (TBD)                        
       Option                           
 
8000BC TASK 2.1.1.3 IAW       12.0  LM   
       PWS (TBD)                        
       Option                           
 
8000BD TASK 2.1.1.3.1         12.0  LM   
       IAW PWS (TBD)                    
       Option                           
 
8000BE TASK 2.1.1.3.2         12.0  LM   
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       IAW PWS (TBD)                    
       Option                           
 
8000BF TASK 2.1.1.3.3         12.0  LM   
       IAW PWS (TBD)                    
       Option                           
 
8000BG TASK 2.1.1.3.4         12.0  LM   
       IAW PWS (TBD)                    
       Option                           
 
8000BH TASK 2.1.1.3.5         12.0  LM   
       IAW PWS (TBD)                    
       Option                           
 
8001   TASK 2.1.2 IAW                    
       PWS               
 
8001BA TASK 2.1.2.1 IAW       12.0  LM   
       PWS (TBD)                        
       Option                           
 
8001BB TASK 2.1.2.2 IAW       12.0  LM   
       PWS (TBD)                        
       Option                           
 
8001BC TASK 2.1.2.3 IAW       12.0  LM   
       PWS (TBD)                        
       Option                           
 
8001BD TASK 2.1.2.4 IAW       12.0  LM   
       PWS (TBD)                        
       Option                           
 
8002   TASK 2.1.3 IAW                    
       PWS               
 
8002BA TASK 2.1.3.1 IAW       12.0  LM   
       PWS (TBD)                        
       Option                           
 
8002BB TASK 2.1.3.2 IAW       12.0  LM   
       PWS (TBD)                        
       Option                           
 
8002BC TASK 2.1.3.3 IAW       12.0  LM   
       PWS (TBD)                        
       Option                           
 
8002BD TASK 2.1.3.4 IAW       12.0  LM   
       PWS (TBD)                        
       Option                           
 
8002BE TASK 2.1.3.5 IAW       12.0  LM   
       PWS (TBD)                        
       Option                           
 
8003   TASK 2.1.4 IAW                    
       PWS               
 
8003BA TASK 2.1.4.1 IAW       12.0  LM   
       PWS (TBD)                        
       Option                           
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8003BB TASK 2.1.4.2 IAW       12.0  LM 
       PWS (TBD)                       
       Option                          
 
8003BC TASK 2.1.4.3 IAW       12.0  LM 
       PWS (TBD)                       
       Option                          
 
8003BD TASK 2.1.4.4 IAW       12.0  LM 
       PWS (TBD)                       
       Option                          
 
8003BE TASK 2.1.4.5 IAW       12.0  LM 
       PWS (TBD)                       
       Option                          
 
8003BF TASK 2.1.4.6 IAW       12.0  LM 
       PWS (TBD)                       
       Option                          
 
8003BG TASK 2.1.4.7 IAW       12.0  LM 
       PWS (TBD)                       
       Option                          
 
8004   Other Direct                    
       Costs - Travel     
 
8004BA Other Direct            1.0  LO 
       Costs - Travel                  
       (Option Year 2)                 
       (TBD)                           
       Option                          
 
8005   Other Direct                    
       Costs - Materials  
 
8005BA Other Direct            1.0  LO 
       Costs - Materials               
       (Option Year 2)                  
       (TBD)                            
       Option                           
 
 
For FFP / NSP Items: 
 
Item   Supplies/Services       Qty Unit Unit Price          Total Price                 
------ ----------------- --------- ---- --------------- ----------------                 
 
8006   CDRLs - Option                                
       Year 2            
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SECTION C DESCRIPTIONS AND SPECIFICATIONS

SECTION THREE 
PERFORMANCE WORK STATEMENT 

FOR 
ANNUAL SUPPORT FOR 

PROGRAM MANAGER, TACTICAL COMMUNICATION SYSTEMS 

1.0 Scope.  The scope of this effort is to provide engineering and technical, acquisition, financial, website 
development and management and administrative support for the Program Manager - Tactical Communication 
Systems (TCS), and PM TCS Systems (program teams).  The Contractor shall be required to interface and coordinate 
with other contractors supporting PG-23 including those in all the Commercial Enterprise Omnibus Support Service 
(CEOss) domains.  It is the Contractor’s responsibility to arrange any Non-Disclosure Agreements necessary to 
interface with other contractors in order to accomplish the PG-23 mission. 

1.1 Background.  Activities described in this PWS encompass the scope of responsibilities for PM TCS programs 
executed under an integrated strategy. 

1.1.1 PM TCS Program Manager and Staff. PM TCS conducts near-term and long-term strategic planning that ensures 
TCS assets maximize interoperability and mission effectiveness; implements timely, affordable technical improvements; 
and guards against premature obsolescence.  The PM lead competency areas (Assistant Program Manager – 
Engineering (APM-E), Assistant Program Manager – Logistics (APM-L), Financial Manager, Contracting Officer and 
Operations Officer (if assigned)) directly support the PM, Deputy PM, and program teams and coordinate with the 
Product Group Director (PGD),  Competency Leads, Milestone Assessment Team (MAT) in the engineering, logistics, 
financial management, contracting and operations functional areas. The contractor will support the program manager, 
program manager’s staff and the three teams (C2 Radios, Handheld Radios, and TDRS) collectively with data 
management, operations, financial management, safety and configuration management, information assurance, test 
and evaluation support, tasker management and technical studies.

1.1.2 Command and Control Radios Team. The Command and Control Radios (C2) Team serves as the commodity 
manager for tactical radio systems assigned to the C2 Team and is focused on fielding advanced capabilities to the 
operating forces.  The team acquires, fields and supports the requirements of two ACAT IV M programs and the 
following primary radio systems:  AN/PRC-117G, AN/VRC-114, AN/MRC-145A/B, AN/PRC-117F, AN/VRC-103, 
AN/PRC-150, AN/VRC-104, AN/PRC-119x, AN/VRC-92, AN/PRC-110, AN/PRC-111, as well as the JTRS HMS manpack 
as it becomes available. 

1.1.3 Data Radios Team. The Tactical Data Radios Systems (TDRS) Team serves as the commodity manager for 
Terrestrial Wideband Beyond LOS (BLOS) and Line-of-Sight (LOS) capabilities supporting the United States Marine 
Corps. TDRS provide the Marine Air Ground Task Force with systems that are used to establish reliable, secure, and 
uninterruptable communications.  Terrestrial Wideband Transmission Systems (TWTS) is a portfolio of terrestrial 
based wideband transmission systems that includes AN/TRC-170, Troposcatter Support Radio (TSSR) AN/MRC-142 
(FoS), Tactical Elevated Antenna Mast System (TEAMS), and Wireless Point to Point Link (WPPL).   Other projects 
that the TDRS is responsible for are BGAN-Enabled Network Terminal (B-ENT), Tactical Line-of-Site Optical 
Communications (TALON) and Enhanced Position Location and Reporting System (EPLRS). 

1.1.4 Handheld Radios Team. The Handheld Radios Team serves as the commodity manager for Tactical Handheld 
Radio (AN/PRC-148(V)1, AN/PRC-148(V)2, AN/PRC-148A(V)3, AN/PRC-152(V)1, AN/VRC-110, AN/VRC-111, 
AN/VRC-112 and AN/VRC-113) and Integrated Intra Squad Radio (AN/PRC-153) systems and is focused on fielding 
handheld radio capabilities to the operating forces.  The Handheld Radios Team currently manages four handheld 
radio programs (Tactical Handheld Radio Program, Tactical Handheld Radio Maritime Program, Tactical Handheld 
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● Drawdown of SINCGARS assets [ongoing] 
● Management of Integrated Master Schedules for MBR II, HFR and MBR Legacy [ongoing] 
● TOPIC updates [quarterly] 
● ASN Dashboard reporting [quarterly] 
● Platform Support Working Groups [quarterly] 
● Alignment to TFSMS AAO requirements [quarterly] 
● Support of quarterly ordering process for MBR radios [quarterly] 
● Coordination of Engineering Change Proposals (ECP), baselines and the and Configuration Management 

process [ongoing] 

Radio Single Vehicle Adapter Program and Integrated Intra Squad Radio Program). 

2.0 General Requirements.  The Contractor must demonstrate the ability to rapidly respond to changing program or 
system requirements; this includes support for Engineering Change Proposals (ECPs) to fielded equipment, 
accelerated fielding requirements, or the need to support immediate improvements to fielded equipment.  The 
successful contractor would support  the below activities with expert knowledge of United States Marine Corps 
(USMC) concept of employment; DoD, DoN, and USMC acquisition policies and procedures; demonstrated scientific 
and engineering expertise with tactical CINS platforms and systems, and be able to conduct comprehensive product 
assessments through the Integrated Product Team (IPT) process. PM TCS expects this contract will provide a flexible 
support organization that provides the full range of capabilities for multiple programs in various phases of the 
acquisition process.  Support will align with program performance (e.g., milestones, major events), leveraging 
contractor efforts to accomplish critical path performance and engineering support.  Horizontal integration across 
program managers is paramount to delivering an integrated warfighting capability to the Marine Air-Ground Task 
Force (MAGTF). 

2.1 Specific Requirements. 

All deliverables (Contract Data Requirements List (CDRLs)) are to be submitted to the COR, and the COR is 
responsible for tracking and acceptance. 

Contractor employees shall identify themselves as contractor personnel by introducing themselves or being 
introduced as contractor personnel and displaying distinguishing badges or other visible identification for meetings 
with Government personnel.  In addition, contractor personnel shall appropriately identify themselves as contractor 
employees in telephone conversations and in formal and informal written correspondence.

2.1.1       C2 Radios Team Requirements Support. The specific tasks are described below:

2.1.1.1    The Contractor shall provide Total Lifecycle Systems Management support of C2 hardware and software 
including developing, updating and evaluating program documentation such as Fielding Plans, Disposal Plans, and 
Drawdown Plans.  

2.1.1.2    The Contractor shall assess technologies, conduct tradeoffs of potential product solutions, analyze 
commercial products, and conduct risk assessments for the C2 Radios Team.  The objective is to identify and 
articulate logical courses of action (COAs) facilitating Government selection of viable acquisition strategies (e.g. 
production, fielding decisions) with full cognizance of supportability impacts (e.g., initiation of CLS, maintaining Total 
Force Management System (TFSMS)).  

2.1.1.3    The Contractor shall support the development of draft program documentation and participate in IPTs.  Major 
C2 activities requiring documentation input and technical expertise are: 
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● JTRS manpack coordination [ongoing] 
● Life cycle planning for command and control radios and associated gear across the OPFOR and weapon system 

platforms.  This includes the execution of Platform Support Working Groups [quarterly] 
● Coordinate handoff of systems to LOGCOM for long term support [ongoing]

● Equipment maintenance and repair data analysis to monitor and track readiness.
● Full range of documentation, including but not limited to System Engineering plans, Statements of Work, 

Requirements Traceability Matrixes, Risk Identification and Mitigation plans, Material Fielding Plans, 
Supportability Plans and Memorandums.   

● Technical documentation to include but not limited to DoD Information Assurance Certification and 
Accreditation Process (DIACAP), Information Support Plans, and ensure Clinger-Cohen Act Compliance; 
performance specifications for radio systems 

● Technical analysis in support of the TDRS programs acquisition lifecycle; 
● Drafting Test and evaluation plans for radio systems; 
● Technical coordination and review of test results with Marine Corps Operational Test & Evaluation Activity 

(MCOTEA); 
● Execution and development of engineering change proposals (ECPs); 
● Safety engineering support for new equipment certification, test events, and safety releases; 
● Technical site visits to Marine Corps units, vendors, etc. as required; 
● Review, research, and draft responses to daily correspondence related to technical aspects of TDRS programs. 

  
● Input to and pull data from the engineering acquisition databases; 
● TDRS engineering, technical, and sustainment briefings and marketing materials using multi-media (Microsoft 

2.1.1.3.1 (OPTION) Fielding decisions for the MBR II

2.1.1.3.2 (OPTION) Commodity management and competition strategy presentations for MBR II

2.1.1.3.3 (OPTION) Procurement Request (PR) package in support of new MBR contract

2.1.1.3.4 (OPTION) Program Management Reviews for MBR and HFR to include Probability of Program Success 
(PoPS) assessments

2.1.1.3.5 (OPTION) Participation in Tactical Radios User Conferences

CDRL B001 Monthly Status Report (C2 Radios Team)

CDRL B002 Meeting Minutes (C2 Radios Team)

CDRL A001 Analysis Report/White Paper (C2 Radios Team)

CDRL A002 Trade Analysis Report (C2 Radios Team)

CDRL A003 Test Observation Report (C2 Radios Team)

2.1.2.      Data Radios Team Support. The specific tasks are described below:

2.1.2.1    The Contractor shall provide expertise, support and input to TDRS Team activities, including maintenance of 
documentation and participation in IPTs.  The contractor shall support: 
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Power Point, net-conferencing, digital imagery and digital video);   

● The JTRS program which will enable the USMC to acquire and field a scalable, high capacity, interoperable 
radio set based on the JTRS Software Communications Architecture.  The JTRS will provide networking 
capability using networking Waveforms to connect tactical data radio networks to the decision makers, which 
will significantly reduce the decision cycle. 

● The Broadband Global Area Network (BGAN) which is a SATCOM terminal that interfaces directly with 
currently fielded AN/PRC-117G radio systems in use by reconnaissance and ANGLICO teams in OEF.   

● The Tactical Line-of-Site Optical Communications (TALON) / Free Space Optical Terminal (FOT). The Tactical 
Line-of-Site Optical Communications is a Full-duplex, line-of-sight, high availability, high bandwidth free-space 
laser communications (lasercom) terminal capable of communicating in direct mode to another free-space 
optical terminal (lasercom) unit. 

2.1.3.      Handheld Radios and Platform Integration Team Support.  The specific tasks are described below: 

● Systems Engineering Plans for the Tactical Handheld Radio Program and Integrated Intra Squad Radio Program

2.1.2.2    The Contractor shall provide expertise and input to the development of program documentation and 
participate in IPTs as a subject matter expert for newly started TDRS projects and initiatives.  TDRS activities requiring 
support are: 

2.1.2.3    The Contractor shall assess technologies, conduct tradeoffs of potential product solutions, analyze 
commercial products, and conduct risk assessments for the TDRS Team.  The objective is to identify and articulate 
logical courses of action (COAs) facilitating Government selection of viable acquisition strategies (e.g. production, 
fielding decisions) with full cognizance of supportability impacts (e.g., initiation of CLS, maintaining Total Force 
Management System (TFSMS)).  

2.1.2.4    In support of developing and on-going testing efforts, the Contractor shall witness testing, contribute to 
drafting of test and evaluation plans, summarize testing results via test observation report or trip report, and assist 
with the drafting of modification instructions and technical instructions.  

CDRL B003 Monthly Status Report (Data Radios Team)

CDRL B004 Meeting Minutes (Data Radios Team)

CDRL A004 Analysis Report/White Paper (Data Radios Team)

CDRL A005 Trade Analysis Report (Data Radios Team)

CDRL A006Test Observation Report (Data Radios Team)

2.1.3.1    The Contractor shall provide program management and systems engineering input to assist in developing, 
updating, and evaluating logistics documentation such as the In-Service Management Plans and Life Cycle 
Sustainment Plans.

2.1.3.2    The Contractor shall participate in IPTs for the development of draft program documentation.  Handheld 
Radios documentation requiring input and technical expertise are: 
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● Test and Evaluation Strategies for the Tactical Handheld Radio Program and Integrated Intra Squad Radio 
Program 

● Programmatic, Environmental, Safety and Occupational Health Evaluations for the Tactical Handheld Radio 
Program, Tactical Handheld Radio Single Vehicle Adapter Program and Integrated Intra Squad Radio Program

● Requirements Traceability Matrices for the Tactical Handheld Radio Program and Integrated Intra Squad Radio 
Program 

● Program Protection Plans for the Tactical Handheld Radio Program, Tactical Handheld Radio Single Vehicle 
Adapter Program and Integrated Intra Squad Radio Program

● Post-Implementation Review Plan for the Tactical Handheld Radio Single Vehicle Adapter Program 
● Status briefings, milestone status briefings and technical review briefings for handheld radio programs 

● Configuration management of all handheld radio systems 
● Safety assessment of all handheld radio systems 
● Risk management of all handheld radio systems 
● Support management of the acquisition, modification and support of all handheld radio systems 
● Studies and analyses if new handheld radio requirements are identified

2.1.4       General Management and Administration. The specific tasks are described below: 

2.1.3.3    The Contractor shall participate in IPTs for the development of draft program documentation.  Major 
Handheld activities requiring documentation input and technical expertise are: 

2.1.3.4    The Contractor shall assess technologies, conduct tradeoffs of potential product solutions, analyze 
commercial products, and conduct risk assessments for the TDRS Team.  The objective is to identify and articulate 
logical courses of action (COAs) facilitating Government selection of viable acquisition strategies (e.g. production, 
fielding decisions) with full cognizance of supportability impacts (e.g., initiation of CLS, maintaining Total Force 
Management System (TFSMS)).  

2.1.3.5    In support of developing and on-going testing efforts, the Contractor shall witness testing, contribute to 
drafting of test and evaluation plans, summarize testing results via test observation reports or trip reports, and 
develop/submit draft modification instructions and technical instructions for Government review.  

CDRL B005 Monthly Status Report (Handheld Radios Team)

CDRL B006 Meeting Minutes (Handheld Radios Team)

CDRL A007 Analysis Report/White Paper (Handheld Radios Team)

CDRL A008 Trade Analysis Report (Handheld Radios Team)

CDRL A009Test Observation Report (Handheld Radios Team)

2.1.4.1 The Contractor shall assist and coordinate tasker planning and tracking for the PM TCS program management 
office, its product teams and programs.

2.1.4.2 The Contractor shall assist with budget spreadsheets and financial planning documentation for the PM TCS 
program management office, its product teams and programs.

 CONTRACT NO.

 N00178-10-D-5941 
 DELIVERY ORDER NO.

 MU61 
 AMENDMENT/MODIFICATION NO.

 01 
 PAGE

 11 of 27 
 FINAL

  



2.1.4.3 The Contractor shall provide input to the development and maintenance of acquisition briefings and shall 
provide conference/meeting support for the PM TCS program management office, its product teams and programs.

2.1.4.4 The Contractor shall provide expertise and input to the development and maintenance of Engineering Change 
Proposals, configuration management (CM) documentation, Engineering Review Board (ERB)/Configuration Control 
Board (CCB) minutes, and reporting for the CM of PM TCS programs.  Additionally, the Contractor shall provide 
support to CM activities and functions of PM TCS including the facilitation of ERB/CCB via conference space, 
electronic distribution of review materials and correspondence.

2.1.4.5 The Contractor shall draft program documentation for Systems Safety for PM TCS product teams and 
programs.  Activities include drafting and updating Programmatic Environmental Safety and Occupational Health 
Evaluation (PESHE) plans, safety analysis and the preparation of safety release documentation.

2.1.4.6 The Contractor shall draft Information Assurance program documentation for PM TCS product teams and 
programs.  Activities include entering MCCAST project input for DIACAP certification and accreditation packages, 
weekly status reporting and drafting architecture and interoperability documentation products.

2.1.4.7 The Contractor shall provide data management and support for the PM TCS program management office, its 
product teams and programs with website administration of the PM TCS SharePoint Site.  Additionally, the Contractor 
shall assist with input to and support of the risk management web pages of the SharePoint site.

CDRL B007 Monthly Status Report (Management and Administration)

CDRL B008 Meeting Minutes (Management and Administration)

CDRL B009 ERB/CCB Minutes

CDRL A010 Information Assurance Status Report

3.0 Facilities, Other Direct Charges (ODCs), and Travel Requirements.   Work efforts in support of this task effort 
will be accomplished at the Contractor’s facilities.  This task will require the Contractor to provide facilities for 
meetings, video teleconferencing, IPTs (of 10-30 personnel), as well as a suitable infrastructure to manage program 
requirements (document library, databases, web site) throughout the course of performance to support the scope of 
activities. Such facilities are not reimbursed as ODCs. Laptops, cellular equipment/services, and other items of 
convenience are not reimbursable as ODCs. 

All Government printing requirements MUST be done by or through the local Document Automation and Production 
Service (DAPS, now called DLA Document Services) http://www.daps.dla.mil/dapsonline.html. 

There are limited ODCs expected as follows:

ODC DESCRIPTION ESTIMATED COST
Tactical Radios User Conference  $65/person              

The expected level of travel is detailed below:
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LOCATION Number of Trips 
(Base) 

Number of Trips 
(Option Year 1)

Number of Trips 
(Option Year 2)

Estimated 
Duration (days)

Camp Pendleton, CA 15 12 12 4
Camp Lejeune, NC 15 12 12 4
Charleston, SC 20 16 16 3
Aberdeen Proving Ground 
MD

12 10 8 6

New Orleans, LA 4 3 3 4
Melbourne, FL 6 5 4 6
Rochester, NY 8 6 6 3

4.0 Security Requirements. Contract personnel visiting any Government facility in conjunction with this contract 
shall be subject to the standards of conduct applicable to Government employees.  Site-specific approval regarding 
access to sensitive materials, computer facility access, issue of security badges, etc. shall be coordinated with the 
COR as required.

Public Key Infrastructure Requirements:  Where interoperable DOD PKI is required for the exchange of unclassified 
information between DOD and its vendors and contractors or for access to PK-enabled information systems and 
websites, industry partners shall obtain all necessary certificates.  A DOD PKI certificate or Interim External Certificate 
Authority (IECA) certificate is required to enable the contractor to access to the DOD, USMC, and task/program-
specific collaboration resources.  Information concerning this certificate can be obtained at 
http://iase.disa.mil/pki/eca/index.html.

5.0 Attachments.

Attachment 1 – Performance Requirements Survey (PRS)
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SECTION D PACKAGING AND MARKING

All Deliverables shall be packaged and marked IAW Best Commercial Practice.
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SECTION E INSPECTION AND ACCEPTANCE

52.246-4 Inspection of Services - Fixed Price (Aug 1996)
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SECTION F DELIVERABLES OR PERFORMANCE

CLIN - DELIVERIES OR PERFORMANCE

The periods of performance for the following Items are as follows:

   

5000 8/20/2012 - 9/3/2012

5001AA 9/4/2012 - 9/3/2013

5001AB 9/4/2012 - 9/3/2013

5001AC 9/4/2012 - 9/3/2013

5001AD 9/4/2012 - 9/3/2013

5001AE 9/4/2012 - 9/3/2013

5001AF 9/4/2012 - 9/3/2013

5001AG 9/4/2012 - 9/3/2013

5001AH 9/4/2012 - 9/3/2013

5002AA 9/4/2012 - 9/3/2013

5002AB 9/4/2012 - 9/3/2013

5002AC 9/4/2012 - 9/3/2013

5002AD 9/4/2012 - 9/3/2013

5003AA 9/4/2012 - 9/3/2013

5003AB 9/4/2012 - 9/3/2013

5003AC 9/4/2012 - 9/3/2013

5003AD 9/4/2012 - 9/3/2013

5003AE 9/4/2012 - 9/3/2013

5004AA 9/4/2012 - 9/3/2013

5004AB 9/4/2012 - 9/3/2013

5004AC 9/4/2012 - 9/3/2013

5004AD 9/4/2012 - 9/3/2013

5004AE 9/4/2012 - 9/3/2013

5004AF 9/4/2012 - 9/3/2013

5004AG 9/4/2012 - 9/3/2013

5005AA 9/4/2012 - 9/3/2013

5006AA 9/4/2012 - 9/3/2013

The periods of performance for the following Option Items are as follows:

   

5001BA 9/4/2013 - 9/3/2014

5001BB 9/4/2013 - 9/3/2014

5001BC 9/4/2013 - 9/3/2014

5001BD 9/4/2013 - 9/3/2014

5001BE 9/4/2013 - 9/3/2014
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5001BF 9/4/2013 - 9/3/2014

5001BG 9/4/2013 - 9/3/2014

5001BH 9/4/2013 - 9/3/2014

5002BA 9/4/2013 - 9/3/2014

5002BB 9/4/2013 - 9/3/2014

5002BC 9/4/2013 - 9/3/2014

5002BD 9/4/2013 - 9/3/2014

5003BA 9/4/2013 - 9/3/2014

5003BB 9/4/2013 - 9/3/2014

5003BC 9/4/2013 - 9/3/2014

5003BD 9/4/2013 - 9/3/2014

5003BE 9/4/2013 - 9/3/2014

5004BA 9/4/2013 - 9/3/2014

5004BB 9/4/2013 - 9/3/2014

5004BC 9/4/2013 - 9/3/2014

5004BD 9/4/2013 - 9/3/2014

5004BE 9/4/2013 - 9/3/2014

5004BF 9/4/2013 - 9/3/2014

5004BG 9/4/2013 - 9/3/2014

5005BA 9/4/2013 - 9/3/2014

5006BA 9/4/2013 - 9/3/2014

8000BA 9/4/2014 - 9/3/2015

8000BB 9/4/2014 - 9/3/2015

8000BC 9/4/2014 - 9/3/2015

8000BD 9/4/2014 - 9/3/2015

8000BE 9/4/2014 - 9/3/2015

8000BF 9/4/2014 - 9/3/2015

8000BG 9/4/2014 - 9/3/2015

8000BH 9/4/2014 - 9/3/2015

8001BA 9/4/2014 - 9/3/2015

8001BB 9/4/2014 - 9/3/2015

8001BC 9/4/2014 - 9/3/2015

8001BD 9/4/2014 - 9/3/2015

8002BA 9/4/2014 - 9/3/2015

8002BB 9/4/2014 - 9/3/2015

8002BC 9/4/2014 - 9/3/2015

8002BD 9/4/2014 - 9/3/2015

8002BE 9/4/2014 - 9/3/2015

8003BA 9/4/2014 - 9/3/2015

8003BB 9/4/2014 - 9/3/2015

8003BC 9/4/2014 - 9/3/2015

8003BD 9/4/2014 - 9/3/2015

8003BE 9/4/2014 - 9/3/2015

8003BF 9/4/2014 - 9/3/2015

8003BG 9/4/2014 - 9/3/2015

8004BA 9/4/2014 - 9/3/2015

8005BA 9/4/2014 - 9/3/2015
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Services to be performed hereunder will be provided at Marine Corps Systems Command, 2200 Lester Street, 
Quantico, VA 22134.
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SECTION G CONTRACT ADMINISTRATION DATA

MARCORSYSCOM WAWF INSTRUCTIONS TO CONTRACTORS

 ELECTRONIC SUBMISSION OF PAYMENT REQUESTS AND RECEIVING REPORTS (MAR 2008)

 In compliance with DFARS 252.232-7003, "Electronic Submission of Payment Request and Receiving Reports 
(March 2008)", the United States Marine Corps (USMC) utilizes WAWF-RA to electronically process vendor 
request for payment.  The contractor is required to utilize this system when processing invoices and receiving 
reports under this contract.  

 The contractor shall (i) ensure an Electronic Business Point of Contract (POC) is designated in Central Contractor 
Registration at http://www.ccr.gov and (ii) register to use WAWF-RA at the https://wawf.eb.mil/ within ten (10) 
days after award of the contract or modification incorporating WAWF-RA into the contract.  Step by step 
procedures to register are available at the https://wawf.eb.mil/. 

 The USMC WAWF-RA point of contact for this contract is and can be reached on 
 or via email at The alternate ct i

 and can be reached on (5) r via email at

 The contactor is directed to use the  2-n-1 combo format when processing invoices and receiving reports.  For all 
requirements, the contractor shall use the Marine Corps Systems Command DODAAC (M67854) as the DODAAC 
for all shipping addresses, even if the ship-to address is other than the Marine Corps Systems Command.  

 DFAS-Columbus 

P.O. Box 369022 

Attn:Kansas-M67443 

Columbus, Ohio 43236-9022 

 E-Mail: CCO-KC-VPIS@DFAS.MIL (Vendor Pay) 

PHONE: 1-800-756-4571 #2 then #4 (MOCAS = #1 then #4) 

WAWF:  https://wawf.eb.mil/ <https://wawf.eb.mil/>  

 My Invoice: https://myinvoice.csd.disa.mil <https://myinvoice.csd.disa.mil>  

 Data entry information in WAWF:

Payment Office DoDAAC:  M67443

Issue By DoDAAC: M67854

Admin Office DoDAAC: M67854

Ship To/Service Acceptor DoDAAC: M67854/EXT ACSS

Contract Number: (8e) N00178-10-D-5941-MU61   
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Before closing out of an invoice session in WAWF-RA, but after submitting your document or documents, the 
contractor will be prompted to send additional email notifications.  The contractor shall click on “ Send Additional 
Email Notifications” block on the page that appears. Add the primary point of contact’s email address(provided 
above) in the first email address block and add the alternate point of contact’s email address in the following 
block.  This additional notification to the government is important to ensure the appropriate point of contact is 
aware that the invoice documents have been submitted into the WAWF-RA system.

 NOTE: The POCs identified above are for WAWF issues only.  Any other contracting questions/problems 
should be addressed to the POC identified in Section A of the contract.

 

  

Accounting Data
SLINID   PR Number              Amount 
-------- ---------------------- --------------------- 
5000     M9545012RC14P58                 
LLA : 
AA 174111094633 251  6784   067443 2D 4633B1 2RC24B83124F  
Standard Number: M9545012RC24B83 
 
5001AA   M9545012RC14P58               
LLA : 
AA 174111094633 251  6784   067443 2D 4633B1 2RC24B83124F  
Standard Number: M9545012RC24B83 
 
5001AB   M9545012RC14P58             
LLA : 
AA 174111094633 251  6784   067443 2D 4633B1 2RC24B83124F  
Standard Number: M9545012RC24B83 
 
5001AC   M9545012RC14P58              
LLA : 
AA 174111094633 251  6784   067443 2D 4633B1 2RC24B83124F  
Standard Number: M9545012RC24B83 
 
5001AE   M9545012RC14P58               
LLA : 
AA 174111094633 251  6784   067443 2D 4633B1 2RC24B83124F  
Standard Number: M9545012RC24B83 
 
5001AF   M9545012RC14P58                 
LLA : 
AA 174111094633 251  6784   067443 2D 4633B1 2RC24B83124F  
Standard Number: M9545012RC24B83 
 
5002AA   M9545012RC14P58               
LLA : 
AA 174111094633 251  6784   067443 2D 4633B1 2RC24B83124F  
Standard Number: M9545012RC24B83 
 
5002AB   M9545012RC14P58              
LLA : 
AA 174111094633 251  6784   067443 2D 4633B1 2RC24B83124F  
Standard Number: M9545012RC24B83 
 
5002AC   M9545012RC14P58          
LLA : 
AA 174111094633 251  6784   067443 2D 4633B1 2RC24B83124F  
Standard Number: M9545012RC24B83 
 
5002AD   M9545012RC14P58         
LLA : 
AA 174111094633 251  6784   067443 2D 4633B1 2RC24B83124F  
Standard Number: M9545012RC24B83 
 
5003AA   M9545012RC14P58            
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LLA : 
AA 174111094633 251  6784   067443 2D 4633B1 2RC24B83124F  
Standard Number: M9545012RC24B83 
 
5003AB   M9545012RC14P58              
LLA : 
AA 174111094633 251  6784   067443 2D 4633B1 2RC24B83124F  
Standard Number: M9545012RC24B83 
 
5003AC   M9545012RC14P58           
LLA : 
AA 174111094633 251  6784   067443 2D 4633B1 2RC24B83124F  
Standard Number: M9545012RC24B83 
 
5003AD   M9545012RC14P58               
LLA : 
AA 174111094633 251  6784   067443 2D 4633B1 2RC24B83124F  
Standard Number: M9545012RC24B83 
 
5003AE   M9545012RC14P58            
LLA : 
AA 174111094633 251  6784   067443 2D 4633B1 2RC24B83124F  
Standard Number: M9545012RC24B83 
 
5004AA   M9545012RC14P58             
LLA : 
AA 174111094633 251  6784   067443 2D 4633B1 2RC24B83124F  
Standard Number: M9545012RC24B83 
 
5004AB   M9545012RC14P58           
LLA : 
AA 174111094633 251  6784   067443 2D 4633B1 2RC24B83124F  
Standard Number: M9545012RC24B83 
 
5004AC   M9545012RC14P58           
LLA : 
AA 174111094633 251  6784   067443 2D 4633B1 2RC24B83124F  
Standard Number: M9545012RC24B83 
 
5004AD   M9545012RC14P58             
LLA : 
AA 174111094633 251  6784   067443 2D 4633B1 2RC24B83124F  
Standard Number: M9545012RC24B83 
 
5004AE   M9545012RC14P58             
LLA : 
AA 174111094633 251  6784   067443 2D 4633B1 2RC24B83124F  
Standard Number: M9545012RC24B83 
 
5004AF   M9545012RC14P58              
LLA : 
AA 174111094633 251  6784   067443 2D 4633B1 2RC24B83124F  
Standard Number: M9545012RC24B83 
 
5004AG   M9545012RC14P58            
LLA : 
AA 174111094633 251  6784   067443 2D 4633B1 2RC24B83124F  
Standard Number: M9545012RC24B83 
 
5005AA   M9545012RC14P58           
LLA : 
AA 174111094633 251  6784   067443 2D 4633B1 2RC24B83124F  
Standard Number: M9545012RC24B83 
 
5006AA   M9545012RC14P58          
LLA : 
AA 174111094633 251  6784   067443 2D 4633B1 2RC24B83124F  
Standard Number: M9545012RC24B83 
 
 
BASE Funding 3598135.00 
Cumulative Funding 
 
MOD 01 Funding 0.00 
Cumulative Funding 
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SECTION H SPECIAL CONTRACT REQUIREMENTS

● If the Contractor, under the terms of this task order, or through the performance of tasks pursuant to this 
task order, is required to provide systems engineering and technical direction for a system or helps to 
develop specifications or statements of work to be used in a competitive acquisition, the Contractor shall 
be ineligible to supply the system or major components of the system as a prime Contractor and shall be 
precluded from being a Subcontractor or consultant to a supplier of the system or any of its major 
components under an ensuing Government contract. This restriction shall remain in effect for a reasonable 
time, sufficient to avoid unfair competitive advantage or potential bias (this time shall in no case be less 
than the duration of the initial production contract). 

SECTION H.  SPECIAL CONTRACT PROVISIONS.

H.1 Contracting Officer’s Representative (COR)

 The Contracting Officer has designated a Contracting Officer’s Representative in accordance with DFARS 
201.602-2 (2).  The COR is not authorized to negotiate changes, direct the contractor, or obligate the Government.  
The COR for this task order is:

 All Contract Data Requirements List (CDRL) deliverables are to be submitted to the COR, and the COR is 
responsible for tracking and acceptance.  

H. 2 Identification of Contractor Employees

 Contractor employees shall identify themselves as contractor personnel by introducing themselves or being 
introduced as contractor personnel and displaying distinguishing badges or other visible identification for 
meetings with Government personnel.  In addition contractor personnel shall appropriately identify themselves as 
contractor employees in telephone conversations and in formal and informal written correspondence.

 H.3 Organizational Conflict of Interest (OCI)

 Limitation of Future Contracting. The Contracting Officer has determined that this acquisition may give rise to a 
potential conflict of interest.  Prospective Offerors should read FAR Subpart 9.5 -- Organizational and Consultant 
Conflicts of Interest. This task may involve systems engineering and technical direction for the Class VIII 
program that will preclude Contractor involvement in future efforts.  The restrictions upon future contracting are 
as follows: 

To the extent that the work under this contract requires access to proprietary, business confidential, or financial 
data of other companies, and as long as these data remain proprietary or confidential, the Contractor shall protect 
the data from unauthorized use and disclosure and agrees not to use it to compete with those other companies.

(a) “Organizational Conflict of Interest” means that because of other activities or relationships with other persons, 
a person is unable or potentially unable to render impartial assistance or advice to the government, or the 
person’s objectivity in performing the contract work is or might be otherwise impaired, or a person has an unfair 
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competitive advantage.  “Person” as used herein includes corporations, partnerships, joint ventures, and other 
business enterprises.

(b) The contractor warrants that to the best of its knowledge and belief, and except as otherwise set forth in the 
contract, the contractor does not have any organizational conflict of interest(s) as defined in paragraph (a).

(c) It is recognized that the effort to be performed by the Contractor under this contract may create a potential 
organizational conflict of interest on the instant contract or on a future acquisition.  In order to avoid potential 
conflict of interest, and at the same time to avoid prejudicing the best interest of the government, the right of the 
contractor to participate in future procurement of equipment and/or services that are the subject of any work 
under this contract shall be limited as described below in accordance with the requirements of FAR 9.5.

(d)

(1) The contractor agrees that it shall not release, disclose, or use in any way that would permit or result in 
disclosure to any party outside the government any information provided to the contract by the government 
during or as a result of performance of this contract.  Such information includes, but is not limited to, information 
submitted to the government on confidential basis by other persons.  Further, the prohibition against release of 
government provided information extends to cover such information whether or not in its original form, e.g., 
where the information has been included in contractor generated work or where it is discernible from materials 
incorporating or based upon such information.  This prohibition shall not expire after a given period of time.

(2) The contractor agrees that it shall not release, disclose, or use in any way that would permit or result in 
disclosure or any party outside the government any information generated or derived during or as a result of 
performance of this contract.  This prohibition shall expire after a period of three years after completion of 
performance of this contract.

 (3) The prohibitions contained in subparagraphs (d)(1) and (d)(2) shall apply with equal force to any affiliate of 
the contractor, any subcontractor, consultant, or employee of the contractor, any joint venture involving the 
contractor, any entity into or with which it may merge or affiliate, or any successor or assign of the contractor.  
The terms of paragraph (f) of the Special Contractor Requirement relating to notification shall apply to any release 
of information in contravention of this paragraph (d).

(e) The contractor further agrees that during the performance of this contract and for a period of three years after 
completion of performance of this contract, the contractor, any affiliate of the contractor, any subcontractor, 
consultant, or employee of the contractor, any joint venture involving the contractor, any entity into or with 
which it may subsequently merge or affiliate or any other successor or assign of the contractor, shall not furnish 
to the United States Government, either as a prime contractor or as a subcontractor, or as a consultant to a prime 
contractor or as a subcontractor, any system, component or services which is the subject of the work to be 
performed under this contract.  This exclusion does not apply to any re-competition for those systems, 
components, or services on the basis of work statements growing out of the effort performed under this contract, 
from a source other than the contractor, subcontractor affiliate, or assign of either, during the course of 
performance of this contract or before the three year period following completion of this contract has lapsed, the 
contractor may, with the authorization of the cognizant contracting officer, participate in a subsequent 
procurement for the same system, component, or service.  In other words, the contractor may be authorized to 
compete for procurement(s) for systems, components or services subsequent to an intervening procurement.

(f) The contractor agrees that, if after award, it discovers an actual or potential organizational conflict of interest; 
it shall make immediate and full disclosure in writing to the contracting officer.  The notification shall include a 
description of the actual or potential organizational conflict of interest, a description of the action, which the 
contractor has taken or proposes to take to avoid, mitigate, or neutralize the conflict, and any other relevant 
information that would assist the contracting officer in making a determination on this matter.  Notwithstanding 
this notification, the government may terminate the contract for the convenience of the government if determined 
to be in the best interest of the government.

(g) Notwithstanding paragraph (f) above, if the contractor was aware, or should have been aware, of an 
organizational conflict of interest prior to the award of this contract or becomes, or should become aware of an 
organizational conflict or interest after award of this contract and does not make an immediate and full disclosure 
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in writing to the contracting officer, the government may terminate this contract for default.

 (h) If the contractor takes any action prohibited by this requirement or fails to take action required by this 
requirement, the government may terminate this contract by default.

(i) The contracting officer's decision as to the existence or nonexistence of the actual or potential organization 
conflict of interest shall be final and is not subject to the clause of this contract entitled "DISPUTES" (FAR 
52.233.1).

(j) Nothing in this requirement is intended to prohibit or preclude the contractor from marketing or selling to the 
United States Government its product lines in existence on the effective date of this contract; nor, shall this 
requirement preclude the contractor from participating in any research and development.  Additionally, sale of 
catalog or standard commercial items are exempt from this requirement.

(k) The contractor shall promptly notify the contracting officer, in writing, if it has been tasked to evaluate or 
advise the government concerning its own products or activities or those of a competitor in order to ensure 
proper safeguards exist to guarantee objectivity and to protect the government's interest.

(l) The contractor shall include this requirement in subcontracts of any tier which involve access to information or 
situations/conditions covered by the preceding paragraphs, substituting "subcontractor" for "contactor" where 
appropriate.

(m) The rights and remedies described herein shall not be exclusive and are in addition to other rights and 
remedies provided by law or elsewhere included in this contract.

(n) Compliance with this requirement is a material requirement of this contract.

H.4 Contractor Support Public Trust Determinations

 Per Marine Corps Systems Command Policy Letter 1-09, all Contractor support that require a CAC are required to 
submit a Standard Form 85P, "Questionnaire for Public Trust Positions," and two copies of DD Form 
258 "Applicant Fingerprint Card" to the Command's Security Program office along with a personnel roster of 
submissions and an addressed Federal Express container addressed to OPM, 1137 Branchton Road, Box 618, 
Boyers, PA 16018.

 The Contractor is responsible for determining when adjudications have been entered by reviewing the 
notification status of their respective personnel.  Once this has been completed, the Contractor may request the 
issuance of the CAC using the Contract Verification System (CVS) procedures.  However, if issues are 
discovered, the Department of the Navy, Central Adjudication Facility (DONCAF) will place a "No Determination 
Made" in the Joint Personnel Adjudication System (JPAS) and forward the investigation to the submitting office 
for the Government to adjudicate.

H. 5 Substitution of Key Personnel

 a. Key personnel definition. Key personnel are understood to be those individuals who were proposed in the 
Contractor’s technical submission, and specifically listed herein, who are necessary to fill the requirements of the 
task order.

Key Personnel

Program Manager Parker Castle

Lead System Analyst

Lead Project Engineer
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Subject Matter Expert III

Subject Matter Expert III

Subject Matter Expert III

 b.  The contractor shall assign to this task order those people identified as key personnel and who are necessary 
to fulfill the requirements of this task order. No substitutions shall be made except in accordance with this clause.

c.  Guidance on Substitutions.  All substitution requests must be submitted, in writing, at least fifteen (15) days 
[thirty (30) days if security clearance is to be obtained] in advance of the proposed substitutions to the 
Contracting Officer.

d.  Requests for Substitutions. All requests for substitutions must provide a detailed explanation of the 
circumstances necessitating the proposed substitution, and any other information requested by the Contracting 
Officer. All proposed substitutes must have qualifications that are equal to or higher than the qualifications 
required of the person to be replaced. The Contracting Officer or his/her authorized representative will evaluate 
such requests and promptly notify the Contractor of his/her approval or disapproval thereof.

H.6  Post Award Conference

 Within 30 days of the start of performance, the awardee shall organize a Kickoff Meeting to be attended by the 
COR and contractor personnel to reconcile performance requirements including:  detailed WBS, 30-day staffing 
plan, use of team members/subcontractors, security requirements, funding and management of funds, and quality 
control measures in response to the  Performance Requirements Survey (PRS).  
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SECTION I CONTRACT CLAUSES

09RA 52.217-9 -- OPTION TO EXTEND THE TERM OF THE CONTRACT.  (MAR 2008) 

 (a) The Government may extend the term of this contract by written notice to the Contractor within 14 days prior 
to completion of the base period; provided that the Government gives the Contractor a preliminary written notice 
of its intent to extend at least 30 days before the contract expires. The preliminary notice does not commit the 
Government to an extension.

(b) If the Government exercises this option, the extended contract shall be considered to include this option 
clause.

(c) The total duration of this contract, including the exercise of any options under this clause, shall not 
exceed five years.

52.217-8 OPTION TO EXTEND SERVICES (NOV 1999)

The Government may require continued performance of any services within the limits and at the rates specified in 
the contract. These rates may be adjusted only as a result of revisions to prevailing labor rates provided by the 
Secretary of Labor. The option provision may be exercised more than once, but the total extension of performance 
hereunder shall not exceed 6 months. The Contracting Officer may exercise the option by written notice to the 
Contractor within 14 days.
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SECTION J LIST OF ATTACHMENTS

Attachment 1 - Performance Requirement Survey (PRS)  

Exhibit B - Contract Data requirements List (CDRLs)
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1. CONTRACT NO.

N00178-10-D-5941 
2. DELIVERY ORDER NO.

MU61
3. EFFECTIVE DATE

2012 Aug 17
4. PURCH REQUEST NO.

M6785412R0535
5. PRIORITY

Unrated
6. ISSUED BY CODE M67854 7. ADMINISTERED BY CODE M67854 8. DELIVERY FOB

MARCORSYSCOM
2200 Lester St Bldg 2200
Quantico VA 22134-6050 

MARCORSYSCOM
2200 Lester St Bldg 2200
Quantico VA 22134-6050 

  DESTINATION

  OTHER

  (See Schedule if other)

9. CONTRACTOR CODE 43SP9 FACILITY 10. DELIVER TO FOB POINT BY (Date)

See Schedule
11. X IF BUSINESS IS

Carl Amber Brian Isaiah and Associates (CBAIA)
1701 Fall Hill Ave Ste 110
Fredericksburg VA 22401 

 X SMALL

12. DISCOUNT TERMS

Net 30 Days
WIDE AREA WORK FLOW

   SMALL 
DISADVANTAGED

   WOMEN-OWNED 
13. MAIL INVOICES TO THE ADDRESS IN BLOCK

See Section G
14. SHIP TO CODE   15. PAYMENT WILL BE MADE BY CODE M67443 MARK ALL

PACKAGES AND
PAPERS WITH

IDENTIFICATION
NUMBERS IN

BLOCKS 1 AND 2.

See Section D DFAS Columbus ATTN: KANSAS
P.O.BOX 369022
COLUMBUS OH 43236-9022  

16.
TYPE
OF

ORDER

DELIVERY/
CALL

X
This delivery order/call is issued on another Government agency or in accordance with and subject to terms and conditions of numbered contract. 

PURCHASE  
Reference your   furnish the following on terms specified herein.

ACCEPTANCE. THE CONTRACTOR HEREBY ACCEPTS THE OFFER REPRESENTED BY THE NUMBERED PURCHASE ORDER AS IT MAY PREVIOUSLY 
HAVE BEEN OR IS NOW MODIFIED, SUBJECT TO ALL OF THE TERMS AND CONDITIONS SET FORTH, AND AGREES TO PERFORM THE SAME.

 Carl Amber Brian Isaiah and 
Associates (CBAIA)    

 Amber
 Contracts Administrator 

   

_____________________________________ _____________________________________ ______________________________________________ ____________________________
NAME OF CONTRACTOR SIGNATURE TYPED NAME AND TITLE DATE SIGNED

(YYYYMMDD)

  If this box is marked, supplier must sign Acceptance and return the following number of copies:

17. ACCOUNTING AND APPROPRIATION DATA/LOCAL USE

See Schedule
18. ITEM NO. 19. SCHEDULE OF SUPPLIES/SERVICES 20. QUANTITY 

ORDERED/
ACCEPTED *

21. UNIT 22. UNIT PRICE 23. AMOUNT

  See Schedule        

           
*If quantity accepted by the Government is same as 
quantity ordered, indicate by X. If different, enter 
actual quantity accepted below quantity ordered 
and encircle.

24. UNITED STATES OF AMERICA 25. TOTAL $3,598,135.00
26. 
DIFFERENCES

 

BY: /s/Stasia Baker        08/17/2012 
CONTRACTING/ORDERING OFFICER

 

27a. QUANTITY IN COLUMN 20 HAS BEEN

  INSPECTED   RECEIVED  
ACCEPTED, AND CONFORMS TO 
THE CONTRACT EXCEPT AS 
NOTED: ___ ___________________________________________________

b. SIGNATURE OF AUTHORIZED GOVERNMENT REPRESENTATIVE

 
c. DATE

 
d. PRINTED NAME AND TITLE OF AUTHORIZED GOVERNMENT 
REPRESENTATIVE

 

 
e. MAILING ADDRESS OF AUTHORIZED GOVERNMENT REPRESENTATIVE

 
28. SHIP NO.

 
29. D.O. VOUCHER NO.

 
30. INITIALS  

 

  PARTIAL 32. PAID BY

 
33. AMOUNT VERIFIED CORRECT FOR

 
f. TELEPHONE

 
g. E-MAIL ADDRESS 
    FINAL

31. PAYMENT 34. CHECK NUMBER

 36. I CERTIFY THIS ACCOUNT IS CORRECT AND PROPER FOR PAYMENT.
  COMPLETE

a. DATE

 
b. SIGNATURE AND TITLE OF CERTIFYING OFFICER

    PARTIAL 35. BILL OF LADING NO.

 

  FULL

37. RECEIVED AT

 
38. RECEIVED BY (Print)

 
39. DATE RECEIVED

 
40. TOTAL CON-
TAINERS

 

41. S/R ACCOUNT NUMBER

 
42. S/R VOUCHER NO.

 

DD FORM 1155, DEC 2001 PREVIOUS EDITION IS OBSOLETE.  

                                                                             

ORDER FOR SUPPLIES OR SERVICES (FINAL) PAGE 1 OF
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SECTION B SUPPLIES OR SERVICES AND PRICES

CLIN - SUPPLIES OR SERVICES  
 
For FFP Items: 
 
Item   Supplies/Services       Qty Unit Unit            
------ ----------------- --------- ---- ----             
 
5000   Transition Period       1.0  LO      
       (TBD)                            
 
5001   Task 2.1.1. IAW                      
       PWS               
 
5001AA TASK 2.1.1.1 IAW       12.0  LM      
       PWS (TBD)                        
 
5001AB TASK 2.1.1.2 IAW       12.0  LM      
       PWS (TBD)                        
 
5001AC TASK 2.1.1.3 IAW       12.0  LM      
       PWS (TBD)                        
 
5001AD TASK 2.1.1.3.1         12.0  LM      
       IAW PWS (TBD)                    
 
5001AE TASK 2.1.1.3.2         12.0  LM      
       IAW PWS (TBD)                    
 
5001AF TASK 2.1.1.3.3         12.0  LM      
       IAW PWS (TBD)                    
 
5001AG TASK 2.1.1.3.4         12.0  LM      
       IAW PWS (TBD)                    
 
5001AH TASK 2.1.1.3.5         12.0  LM      
       IAW PWS (TBD)                    
 
5001BA TASK 2.1.1.1 IAW       12.0  LM      
       PWS (TBD)                        
       Option                           
 
5001BB TASK 2.1.1.2 IAW       12.0  LM      
       PWS (TBD)                        
       Option                           
 
5001BC TASK 2.1.1.3 IAW       12.0  LM      
       PWS (TBD)                        
       Option                           
 
5001BD TASK 2.1.1.3.1         12.0  LM      
       IAW PWS (TBD)                    
       Option                           
 
5001BE TASK 2.1.1.3.2         12.0  LM      
       IAW PWS (TBD)                    
       Option                           
 
5001BF TASK 2.1.1.3.3         12.0  LM      
       IAW PWS (TBD)                    
       Option                           
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5001BG TASK 2.1.1.3.4         12.0  LM     
       IAW PWS (TBD)                    
       Option                           
 
5001BH TASK 2.1.1.3.5         12.0  LM     
       IAW PWS (TBD)                    
       Option                           
 
5002   TASK 2.1.2 IAW                      
       PWS               
 
5002AA TASK 2.1.2.1 IAW       12.0  LM     
       PWS (TBD)                        
 
5002AB TASK 2.1.2.2 IAW       12.0  LM     
       PWS (TBD)                        
 
5002AC TASK 2.1.2.3 IAW       12.0  LM     
       PWS (TBD)                        
 
5002AD TASK 2.1.2.4 IAW       12.0  LM     
       PWS (TBD)                        
 
5002BA TASK 2.1.2.1 IAW       12.0  LM     
       PWS (TBD)                        
       Option                           
 
5002BB TASK 2.1.2.2 IAW       12.0  LM     
       PWS (TBD)                        
       Option                           
 
5002BC TASK 2.1.2.3 IAW       12.0  LM     
       PWS (TBD)                        
       Option                           
 
5002BD TASK 2.1.2.4 IAW       12.0  LM     
       PWS (TBD)                        
       Option                           
 
5003   TASK 2.1.3 IAW                      
       PWS               
 
5003AA TASK 2.1.3.1 IAW       12.0  LM     
       PWS (TBD)                        
 
5003AB TASK 2.1.3.2 IAW       12.0  LM     
       PWS (TBD)                        
 
5003AC TASK 2.1.3.3 IAW       12.0  LM     
       PWS (TBD)                        
 
5003AD TASK 2.1.3.4 IAW       12.0  LM     
       PWS (TBD)                        
 
5003AE TASK 2.1.3.5 IAW       12.0  LM     
       PWS (TBD)                        
 
5003BA TASK 2.1.3.1 IAW       12.0  LM     
       PWS (TBD)                        
       Option                           
 
5003BB TASK 2.1.3.2 IAW       12.0  LM     
       PWS (TBD)                        
       Option                           

 CONTRACT NO.

 N00178-10-D-5941 
 DELIVERY ORDER NO.

 MU61 
 PAGE

 2 of 27 
 FINAL

  

bobbie.cave
Typewritten Text
(b)((b)(4)4)



 
5003BC TASK 2.1.3.3 IAW       12.0  LM     
       PWS (TBD)                        
       Option                           
 
5003BD TASK 2.1.3.4 IAW       12.0  LM     
       PWS (TBD)                        
       Option                           
 
5003BE TASK 2.1.3.5 IAW       12.0  LM     
       PWS (TBD)                        
       Option                           
 
5004   TASK 2.1.4 IAW                      
       PWS               
 
5004AA TASK 2.1.4.1 IAW       12.0  LM     
       PWS (TBD)                        
 
5004AB TASK 2.1.4.2 IAW       12.0  LM     
       PWS (TBD)                        
 
5004AC TASK 2.1.4.3 IAW       12.0  LM     
       PWS (TBD)                        
 
5004AD TASK 2.1.4.4 IAW       12.0  LM     
       PWS (TBD)                        
 
5004AE TASK 2.1.4.5 IAW       12.0  LM     
       PWS (TBD)                        
 
5004AF TASK 2.1.4.6 IAW       12.0  LM     
       PWS (TBD)                        
 
5004AG TASK 2.1.4.7 IAW       12.0  LM     
       PWS (TBD)                        
 
5004BA TASK 2.1.4.1 IAW       12.0  LM     
       PWS (TBD)                        
       Option                           
 
5004BB TASK 2.1.4.2 IAW       12.0  LM     
       PWS (TBD)                        
       Option                           
 
5004BC TASK 2.1.4.3 IAW       12.0  LM     
       PWS (TBD)                        
       Option                           
 
5004BD TASK 2.1.4.4 IAW       12.0  LM     
       PWS (TBD)                        
       Option                           
 
5004BE TASK 2.1.4.5 IAW       12.0  LM     
       PWS (TBD)                        
       Option                           
 
5004BF TASK 2.1.4.6 IAW       12.0  LM     
       PWS (TBD)                        
       Option                           
 
5004BG TASK 2.1.4.7 IAW       12.0  LM     
       PWS (TBD)                        
       Option                           
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5005   Other Direct                      
       Costs - Travel     
 
5005AA Other Direct            1.0  LO   
       Costs - Travel                    
       (Base Year) (TBD)                
 
5005BA Other Direct            1.0  LO   
       Costs - Travel                    
       (Option Year 1)                  
       (TBD)                            
       Option                           
 
5006   Other Direct                      
       Costs - Materials  
 
5006AA Other Direct            1.0  LO   
       Costs - Materials                 
       (Base Year) (TBD)                
 
5006BA Other Direct            1.0  LO   
       Costs - Materials                 
       (Option Year 1)                  
       (TBD)                            
       Option                           
 
 
For FFP / NSP Items: 
 
Item   Supplies/Services       Qty Unit Unit Price          Total Price                 
------ ----------------- --------- ---- --------------- ----------------                 
 
5007   CDRLs - Base Year                                          $0.00  
 
5008   CDRLs - Option                                             $0.00  
       Year 1            
 
 
For FFP Items: 
 
Item   Supplies/Services       Qty Unit Unit Price          Total Price                 
------ ----------------- --------- ---- --------------- ----------------                 
 
8000   TASK 2.1.1. IAW                      
       PWS               
 
8000BA TASK 2.1.1.1 IAW       12.0  LM      
       PWS (TBD)                        
       Option                           
 
8000BB TASK 2.1.1.2 IAW       12.0  LM      
       PWS (TBD)                        
       Option                           
 
8000BC TASK 2.1.1.3 IAW       12.0  LM      
       PWS (TBD)                        
       Option                           
 
8000BD TASK 2.1.1.3.1         12.0  LM      
       IAW PWS (TBD)                    
       Option                           
 
8000BE TASK 2.1.1.3.2         12.0  LM      
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       IAW PWS (TBD)                    
       Option                           
 
8000BF TASK 2.1.1.3.3         12.0  LM   
       IAW PWS (TBD)                    
       Option                           
 
8000BG TASK 2.1.1.3.4         12.0  LM   
       IAW PWS (TBD)                    
       Option                           
 
8000BH TASK 2.1.1.3.5         12.0  LM   
       IAW PWS (TBD)                    
       Option                           
 
8001   TASK 2.1.2 IAW                    
       PWS               
 
8001BA TASK 2.1.2.1 IAW       12.0  LM   
       PWS (TBD)                        
       Option                           
 
8001BB TASK 2.1.2.2 IAW       12.0  LM   
       PWS (TBD)                        
       Option                           
 
8001BC TASK 2.1.2.3 IAW       12.0  LM   
       PWS (TBD)                        
       Option                           
 
8001BD TASK 2.1.2.4 IAW       12.0  LM   
       PWS (TBD)                        
       Option                           
 
8002   TASK 2.1.3 IAW                    
       PWS               
 
8002BA TASK 2.1.3.1 IAW       12.0  LM   
       PWS (TBD)                        
       Option                           
 
8002BB TASK 2.1.3.2 IAW       12.0  LM   
       PWS (TBD)                        
       Option                           
 
8002BC TASK 2.1.3.3 IAW       12.0  LM   
       PWS (TBD)                        
       Option                           
 
8002BD TASK 2.1.3.4 IAW       12.0  LM   
       PWS (TBD)                        
       Option                           
 
8002BE TASK 2.1.3.5 IAW       12.0  LM   
       PWS (TBD)                        
       Option                           
 
8003   TASK 2.1.4 IAW                    
       PWS               
 
8003BA TASK 2.1.4.1 IAW       12.0  LM   
       PWS (TBD)                        
       Option                           
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8003BB TASK 2.1.4.2 IAW       12.0  LM     
       PWS (TBD)                        
       Option                           
 
8003BC TASK 2.1.4.3 IAW       12.0  LM     
       PWS (TBD)                        
       Option                           
 
8003BD TASK 2.1.4.4 IAW       12.0  LM     
       PWS (TBD)                        
       Option                           
 
8003BE TASK 2.1.4.5 IAW       12.0  LM     
       PWS (TBD)                        
       Option                           
 
8003BF TASK 2.1.4.6 IAW       12.0  LM     
       PWS (TBD)                        
       Option                           
 
8003BG TASK 2.1.4.7 IAW       12.0  LM     
       PWS (TBD)                        
       Option                           
 
8004   Other Direct                        
       Costs - Travel     
 
8004BA Other Direct            1.0  LO     
       Costs - Travel                    
       (Option Year 2)                  
       (TBD)                            
       Option                           
 
8005   Other Direct                        
       Costs - Materials  
 
8005BA Other Direct            1.0  LO     
       Costs - Materials                 
       (Option Year 2)                  
       (TBD)                            
       Option                           
 
 
For FFP / NSP Items: 
 
Item   Supplies/Services       Qty Unit Uni               
------ ----------------- --------- ---- ---                
 
8006   CDRLs - Option                      
       Year 2            
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SECTION C DESCRIPTIONS AND SPECIFICATIONS

SECTION THREE 
PERFORMANCE WORK STATEMENT 

FOR 
ANNUAL SUPPORT FOR 

PROGRAM MANAGER, TACTICAL COMMUNICATION SYSTEMS 

1.0 Scope.  The scope of this effort is to provide engineering and technical, acquisition, financial, website 
development and management and administrative support for the Program Manager - Tactical Communication 
Systems (TCS), and PM TCS Systems (program teams).  The Contractor shall be required to interface and coordinate 
with other contractors supporting PG-23 including those in all the Commercial Enterprise Omnibus Support Service 
(CEOss) domains.  It is the Contractor’s responsibility to arrange any Non-Disclosure Agreements necessary to 
interface with other contractors in order to accomplish the PG-23 mission. 

1.1 Background.  Activities described in this PWS encompass the scope of responsibilities for PM TCS programs 
executed under an integrated strategy. 

1.1.1 PM TCS Program Manager and Staff. PM TCS conducts near-term and long-term strategic planning that ensures 
TCS assets maximize interoperability and mission effectiveness; implements timely, affordable technical improvements; 
and guards against premature obsolescence.  The PM lead competency areas (Assistant Program Manager – 
Engineering (APM-E), Assistant Program Manager – Logistics (APM-L), Financial Manager, Contracting Officer and 
Operations Officer (if assigned)) directly support the PM, Deputy PM, and program teams and coordinate with the 
Product Group Director (PGD),  Competency Leads, Milestone Assessment Team (MAT) in the engineering, logistics, 
financial management, contracting and operations functional areas. The contractor will support the program manager, 
program manager’s staff and the three teams (C2 Radios, Handheld Radios, and TDRS) collectively with data 
management, operations, financial management, safety and configuration management, information assurance, test 
and evaluation support, tasker management and technical studies.

1.1.2 Command and Control Radios Team. The Command and Control Radios (C2) Team serves as the commodity 
manager for tactical radio systems assigned to the C2 Team and is focused on fielding advanced capabilities to the 
operating forces.  The team acquires, fields and supports the requirements of two ACAT IV M programs and the 
following primary radio systems:  AN/PRC-117G, AN/VRC-114, AN/MRC-145A/B, AN/PRC-117F, AN/VRC-103, 
AN/PRC-150, AN/VRC-104, AN/PRC-119x, AN/VRC-92, AN/PRC-110, AN/PRC-111, as well as the JTRS HMS manpack 
as it becomes available. 

1.1.3 Data Radios Team. The Tactical Data Radios Systems (TDRS) Team serves as the commodity manager for 
Terrestrial Wideband Beyond LOS (BLOS) and Line-of-Sight (LOS) capabilities supporting the United States Marine 
Corps. TDRS provide the Marine Air Ground Task Force with systems that are used to establish reliable, secure, and 
uninterruptable communications.  Terrestrial Wideband Transmission Systems (TWTS) is a portfolio of terrestrial 
based wideband transmission systems that includes AN/TRC-170, Troposcatter Support Radio (TSSR) AN/MRC-142 
(FoS), Tactical Elevated Antenna Mast System (TEAMS), and Wireless Point to Point Link (WPPL).   Other projects 
that the TDRS is responsible for are BGAN-Enabled Network Terminal (B-ENT), Tactical Line-of-Site Optical 
Communications (TALON) and Enhanced Position Location and Reporting System (EPLRS). 

1.1.4 Handheld Radios Team. The Handheld Radios Team serves as the commodity manager for Tactical Handheld 
Radio (AN/PRC-148(V)1, AN/PRC-148(V)2, AN/PRC-148A(V)3, AN/PRC-152(V)1, AN/VRC-110, AN/VRC-111, 
AN/VRC-112 and AN/VRC-113) and Integrated Intra Squad Radio (AN/PRC-153) systems and is focused on fielding 
handheld radio capabilities to the operating forces.  The Handheld Radios Team currently manages four handheld 
radio programs (Tactical Handheld Radio Program, Tactical Handheld Radio Maritime Program, Tactical Handheld 
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● Drawdown of SINCGARS assets [ongoing] 
● Management of Integrated Master Schedules for MBR II, HFR and MBR Legacy [ongoing] 
● TOPIC updates [quarterly] 
● ASN Dashboard reporting [quarterly] 
● Platform Support Working Groups [quarterly] 
● Alignment to TFSMS AAO requirements [quarterly] 
● Support of quarterly ordering process for MBR radios [quarterly] 
● Coordination of Engineering Change Proposals (ECP), baselines and the and Configuration Management 

process [ongoing] 

Radio Single Vehicle Adapter Program and Integrated Intra Squad Radio Program). 

2.0 General Requirements.  The Contractor must demonstrate the ability to rapidly respond to changing program or 
system requirements; this includes support for Engineering Change Proposals (ECPs) to fielded equipment, 
accelerated fielding requirements, or the need to support immediate improvements to fielded equipment.  The 
successful contractor would support  the below activities with expert knowledge of United States Marine Corps 
(USMC) concept of employment; DoD, DoN, and USMC acquisition policies and procedures; demonstrated scientific 
and engineering expertise with tactical CINS platforms and systems, and be able to conduct comprehensive product 
assessments through the Integrated Product Team (IPT) process. PM TCS expects this contract will provide a flexible 
support organization that provides the full range of capabilities for multiple programs in various phases of the 
acquisition process.  Support will align with program performance (e.g., milestones, major events), leveraging 
contractor efforts to accomplish critical path performance and engineering support.  Horizontal integration across 
program managers is paramount to delivering an integrated warfighting capability to the Marine Air-Ground Task 
Force (MAGTF). 

2.1 Specific Requirements. 

All deliverables (Contract Data Requirements List (CDRLs)) are to be submitted to the COR, and the COR is 
responsible for tracking and acceptance. 

Contractor employees shall identify themselves as contractor personnel by introducing themselves or being 
introduced as contractor personnel and displaying distinguishing badges or other visible identification for meetings 
with Government personnel.  In addition, contractor personnel shall appropriately identify themselves as contractor 
employees in telephone conversations and in formal and informal written correspondence.

2.1.1       C2 Radios Team Requirements Support. The specific tasks are described below:

2.1.1.1    The Contractor shall provide Total Lifecycle Systems Management support of C2 hardware and software 
including developing, updating and evaluating program documentation such as Fielding Plans, Disposal Plans, and 
Drawdown Plans.  

2.1.1.2    The Contractor shall assess technologies, conduct tradeoffs of potential product solutions, analyze 
commercial products, and conduct risk assessments for the C2 Radios Team.  The objective is to identify and 
articulate logical courses of action (COAs) facilitating Government selection of viable acquisition strategies (e.g. 
production, fielding decisions) with full cognizance of supportability impacts (e.g., initiation of CLS, maintaining Total 
Force Management System (TFSMS)).  

2.1.1.3    The Contractor shall support the development of draft program documentation and participate in IPTs.  Major 
C2 activities requiring documentation input and technical expertise are: 
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● JTRS manpack coordination [ongoing] 
● Life cycle planning for command and control radios and associated gear across the OPFOR and weapon system 

platforms.  This includes the execution of Platform Support Working Groups [quarterly] 
● Coordinate handoff of systems to LOGCOM for long term support [ongoing]

● Equipment maintenance and repair data analysis to monitor and track readiness.
● Full range of documentation, including but not limited to System Engineering plans, Statements of Work, 

Requirements Traceability Matrixes, Risk Identification and Mitigation plans, Material Fielding Plans, 
Supportability Plans and Memorandums.   

● Technical documentation to include but not limited to DoD Information Assurance Certification and 
Accreditation Process (DIACAP), Information Support Plans, and ensure Clinger-Cohen Act Compliance; 
performance specifications for radio systems 

● Technical analysis in support of the TDRS programs acquisition lifecycle; 
● Drafting Test and evaluation plans for radio systems; 
● Technical coordination and review of test results with Marine Corps Operational Test & Evaluation Activity 

(MCOTEA); 
● Execution and development of engineering change proposals (ECPs); 
● Safety engineering support for new equipment certification, test events, and safety releases; 
● Technical site visits to Marine Corps units, vendors, etc. as required; 
● Review, research, and draft responses to daily correspondence related to technical aspects of TDRS programs. 

  
● Input to and pull data from the engineering acquisition databases; 
● TDRS engineering, technical, and sustainment briefings and marketing materials using multi-media (Microsoft 

2.1.1.3.1 (OPTION) Fielding decisions for the MBR II

2.1.1.3.2 (OPTION) Commodity management and competition strategy presentations for MBR II

2.1.1.3.3 (OPTION) Procurement Request (PR) package in support of new MBR contract

2.1.1.3.4 (OPTION) Program Management Reviews for MBR and HFR to include Probability of Program Success 
(PoPS) assessments

2.1.1.3.5 (OPTION) Participation in Tactical Radios User Conferences

CDRL B001 Monthly Status Report (C2 Radios Team)

CDRL B002 Meeting Minutes (C2 Radios Team)

CDRL A001 Analysis Report/White Paper (C2 Radios Team)

CDRL A002 Trade Analysis Report (C2 Radios Team)

CDRL A003 Test Observation Report (C2 Radios Team)

2.1.2.      Data Radios Team Support. The specific tasks are described below:

2.1.2.1    The Contractor shall provide expertise, support and input to TDRS Team activities, including maintenance of 
documentation and participation in IPTs.  The contractor shall support: 
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Power Point, net-conferencing, digital imagery and digital video);   

● The JTRS program which will enable the USMC to acquire and field a scalable, high capacity, interoperable 
radio set based on the JTRS Software Communications Architecture.  The JTRS will provide networking 
capability using networking Waveforms to connect tactical data radio networks to the decision makers, which 
will significantly reduce the decision cycle. 

● The Broadband Global Area Network (BGAN) which is a SATCOM terminal that interfaces directly with 
currently fielded AN/PRC-117G radio systems in use by reconnaissance and ANGLICO teams in OEF.   

● The Tactical Line-of-Site Optical Communications (TALON) / Free Space Optical Terminal (FOT). The Tactical 
Line-of-Site Optical Communications is a Full-duplex, line-of-sight, high availability, high bandwidth free-space 
laser communications (lasercom) terminal capable of communicating in direct mode to another free-space 
optical terminal (lasercom) unit. 

2.1.3.      Handheld Radios and Platform Integration Team Support.  The specific tasks are described below: 

● Systems Engineering Plans for the Tactical Handheld Radio Program and Integrated Intra Squad Radio Program

2.1.2.2    The Contractor shall provide expertise and input to the development of program documentation and 
participate in IPTs as a subject matter expert for newly started TDRS projects and initiatives.  TDRS activities requiring 
support are: 

2.1.2.3    The Contractor shall assess technologies, conduct tradeoffs of potential product solutions, analyze 
commercial products, and conduct risk assessments for the TDRS Team.  The objective is to identify and articulate 
logical courses of action (COAs) facilitating Government selection of viable acquisition strategies (e.g. production, 
fielding decisions) with full cognizance of supportability impacts (e.g., initiation of CLS, maintaining Total Force 
Management System (TFSMS)).  

2.1.2.4    In support of developing and on-going testing efforts, the Contractor shall witness testing, contribute to 
drafting of test and evaluation plans, summarize testing results via test observation report or trip report, and assist 
with the drafting of modification instructions and technical instructions.  

CDRL B003 Monthly Status Report (Data Radios Team)

CDRL B004 Meeting Minutes (Data Radios Team)

CDRL A004 Analysis Report/White Paper (Data Radios Team)

CDRL A005 Trade Analysis Report (Data Radios Team)

CDRL A006Test Observation Report (Data Radios Team)

2.1.3.1    The Contractor shall provide program management and systems engineering input to assist in developing, 
updating, and evaluating logistics documentation such as the In-Service Management Plans and Life Cycle 
Sustainment Plans.

2.1.3.2    The Contractor shall participate in IPTs for the development of draft program documentation.  Handheld 
Radios documentation requiring input and technical expertise are: 
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● Test and Evaluation Strategies for the Tactical Handheld Radio Program and Integrated Intra Squad Radio 
Program 

● Programmatic, Environmental, Safety and Occupational Health Evaluations for the Tactical Handheld Radio 
Program, Tactical Handheld Radio Single Vehicle Adapter Program and Integrated Intra Squad Radio Program

● Requirements Traceability Matrices for the Tactical Handheld Radio Program and Integrated Intra Squad Radio 
Program 

● Program Protection Plans for the Tactical Handheld Radio Program, Tactical Handheld Radio Single Vehicle 
Adapter Program and Integrated Intra Squad Radio Program

● Post-Implementation Review Plan for the Tactical Handheld Radio Single Vehicle Adapter Program 
● Status briefings, milestone status briefings and technical review briefings for handheld radio programs 

● Configuration management of all handheld radio systems 
● Safety assessment of all handheld radio systems 
● Risk management of all handheld radio systems 
● Support management of the acquisition, modification and support of all handheld radio systems 
● Studies and analyses if new handheld radio requirements are identified

2.1.4       General Management and Administration. The specific tasks are described below: 

2.1.3.3    The Contractor shall participate in IPTs for the development of draft program documentation.  Major 
Handheld activities requiring documentation input and technical expertise are: 

2.1.3.4    The Contractor shall assess technologies, conduct tradeoffs of potential product solutions, analyze 
commercial products, and conduct risk assessments for the TDRS Team.  The objective is to identify and articulate 
logical courses of action (COAs) facilitating Government selection of viable acquisition strategies (e.g. production, 
fielding decisions) with full cognizance of supportability impacts (e.g., initiation of CLS, maintaining Total Force 
Management System (TFSMS)).  

2.1.3.5    In support of developing and on-going testing efforts, the Contractor shall witness testing, contribute to 
drafting of test and evaluation plans, summarize testing results via test observation reports or trip reports, and 
develop/submit draft modification instructions and technical instructions for Government review.  

CDRL B005 Monthly Status Report (Handheld Radios Team)

CDRL B006 Meeting Minutes (Handheld Radios Team)

CDRL A007 Analysis Report/White Paper (Handheld Radios Team)

CDRL A008 Trade Analysis Report (Handheld Radios Team)

CDRL A009Test Observation Report (Handheld Radios Team)

2.1.4.1 The Contractor shall assist and coordinate tasker planning and tracking for the PM TCS program management 
office, its product teams and programs.

2.1.4.2 The Contractor shall assist with budget spreadsheets and financial planning documentation for the PM TCS 
program management office, its product teams and programs.
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2.1.4.3 The Contractor shall provide input to the development and maintenance of acquisition briefings and shall 
provide conference/meeting support for the PM TCS program management office, its product teams and programs.

2.1.4.4 The Contractor shall provide expertise and input to the development and maintenance of Engineering Change 
Proposals, configuration management (CM) documentation, Engineering Review Board (ERB)/Configuration Control 
Board (CCB) minutes, and reporting for the CM of PM TCS programs.  Additionally, the Contractor shall provide 
support to CM activities and functions of PM TCS including the facilitation of ERB/CCB via conference space, 
electronic distribution of review materials and correspondence.

2.1.4.5 The Contractor shall draft program documentation for Systems Safety for PM TCS product teams and 
programs.  Activities include drafting and updating Programmatic Environmental Safety and Occupational Health 
Evaluation (PESHE) plans, safety analysis and the preparation of safety release documentation.

2.1.4.6 The Contractor shall draft Information Assurance program documentation for PM TCS product teams and 
programs.  Activities include entering MCCAST project input for DIACAP certification and accreditation packages, 
weekly status reporting and drafting architecture and interoperability documentation products.

2.1.4.7 The Contractor shall provide data management and support for the PM TCS program management office, its 
product teams and programs with website administration of the PM TCS SharePoint Site.  Additionally, the Contractor 
shall assist with input to and support of the risk management web pages of the SharePoint site.

CDRL B007 Monthly Status Report (Management and Administration)

CDRL B008 Meeting Minutes (Management and Administration)

CDRL B009 ERB/CCB Minutes

CDRL A010 Information Assurance Status Report

3.0 Facilities, Other Direct Charges (ODCs), and Travel Requirements.   Work efforts in support of this task effort 
will be accomplished at the Contractor’s facilities.  This task will require the Contractor to provide facilities for 
meetings, video teleconferencing, IPTs (of 10-30 personnel), as well as a suitable infrastructure to manage program 
requirements (document library, databases, web site) throughout the course of performance to support the scope of 
activities. Such facilities are not reimbursed as ODCs. Laptops, cellular equipment/services, and other items of 
convenience are not reimbursable as ODCs. 

All Government printing requirements MUST be done by or through the local Document Automation and Production 
Service (DAPS, now called DLA Document Services) http://www.daps.dla.mil/dapsonline.html. 

There are limited ODCs expected as follows:

ODC DESCRIPTION ESTIMATED COST
Tactical Radios User Conference  $65/person              

CONUS travel must be reimbursed in accordance with the JTR.  Per Diem shall be in accordance with 
http://www.defensetravel.dod.mil/site/perdiemCalc.cfm. The expected level of travel is detailed below:
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LOCATION Number of Trips 
(Base) 

Number of Trips 
(Option Year 1)

Number of Trips 
(Option Year 2)

Estimated 
Duration (days)

Camp Pendleton, CA 15 12 12 4
Camp Lejeune, NC 15 12 12 4
Charleston, SC 20 16 16 3
Aberdeen Proving Ground 
MD

12 10 8 6

New Orleans, LA 4 3 3 4
Melbourne, FL 6 5 4 6
Rochester, NY 8 6 6 3

4.0 Security Requirements. Contract personnel visiting any Government facility in conjunction with this contract 
shall be subject to the standards of conduct applicable to Government employees.  Site-specific approval regarding 
access to sensitive materials, computer facility access, issue of security badges, etc. shall be coordinated with the 
COR as required.

Public Key Infrastructure Requirements:  Where interoperable DOD PKI is required for the exchange of unclassified 
information between DOD and its vendors and contractors or for access to PK-enabled information systems and 
websites, industry partners shall obtain all necessary certificates.  A DOD PKI certificate or Interim External Certificate 
Authority (IECA) certificate is required to enable the contractor to access to the DOD, USMC, and task/program-
specific collaboration resources.  Information concerning this certificate can be obtained at 
http://iase.disa.mil/pki/eca/index.html.

5.0 Attachments.

Attachment 1 – Performance Requirements Survey (PRS)

 CONTRACT NO.

 N00178-10-D-5941 
 DELIVERY ORDER NO.

 MU61 
 PAGE

 13 of 27 
 FINAL

  

http://iase.disa.mil/pki/eca/index.html


SECTION D PACKAGING AND MARKING

All Deliverables shall be packaged and marked IAW Best Commercial Practice.
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SECTION E INSPECTION AND ACCEPTANCE

52.246-4 Inspection of Services - Fixed Price (Aug 1996)
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SECTION F DELIVERABLES OR PERFORMANCE

CLIN - DELIVERIES OR PERFORMANCE

The periods of performance for the following Items are as follows:

   

5000 8/20/2012 - 9/3/2012

5001AA 9/4/2012 - 9/3/2013

5001AB 9/4/2012 - 9/3/2013

5001AC 9/4/2012 - 9/3/2013

5001AD 9/4/2012 - 9/3/2013

5001AE 9/4/2012 - 9/3/2013

5001AF 9/4/2012 - 9/3/2013

5001AG 9/4/2012 - 9/3/2013

5001AH 9/4/2012 - 9/3/2013

5002AA 9/4/2012 - 9/3/2013

5002AB 9/4/2012 - 9/3/2013

5002AC 9/4/2012 - 9/3/2013

5002AD 9/4/2012 - 9/3/2013

5003AA 9/4/2012 - 9/3/2013

5003AB 9/4/2012 - 9/3/2013

5003AC 9/4/2012 - 9/3/2013

5003AD 9/4/2012 - 9/3/2013

5003AE 9/4/2012 - 9/3/2013

5004AA 9/4/2012 - 9/3/2013

5004AB 9/4/2012 - 9/3/2013

5004AC 9/4/2012 - 9/3/2013

5004AD 9/4/2012 - 9/3/2013

5004AE 9/4/2012 - 9/3/2013

5004AF 9/4/2012 - 9/3/2013

5004AG 9/4/2012 - 9/3/2013

5005AA 9/4/2012 - 9/3/2013

5006AA 9/4/2012 - 9/3/2013

The periods of performance for the following Option Items are as follows:

   

5001BA 9/4/2013 - 9/3/2014

5001BB 9/4/2013 - 9/3/2014

5001BC 9/4/2013 - 9/3/2014

5001BD 9/4/2013 - 9/3/2014

5001BE 9/4/2013 - 9/3/2014
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5001BF 9/4/2013 - 9/3/2014

5001BG 9/4/2013 - 9/3/2014

5001BH 9/4/2013 - 9/3/2014

5002BA 9/4/2013 - 9/3/2014

5002BB 9/4/2013 - 9/3/2014

5002BC 9/4/2013 - 9/3/2014

5002BD 9/4/2013 - 9/3/2014

5003BA 9/4/2013 - 9/3/2014

5003BB 9/4/2013 - 9/3/2014

5003BC 9/4/2013 - 9/3/2014

5003BD 9/4/2013 - 9/3/2014

5003BE 9/4/2013 - 9/3/2014

5004BA 9/4/2013 - 9/3/2014

5004BB 9/4/2013 - 9/3/2014

5004BC 9/4/2013 - 9/3/2014

5004BD 9/4/2013 - 9/3/2014

5004BE 9/4/2013 - 9/3/2014

5004BF 9/4/2013 - 9/3/2014

5004BG 9/4/2013 - 9/3/2014

5005BA 9/4/2013 - 9/3/2014

5006BA 9/4/2013 - 9/3/2014

8000BA 9/4/2014 - 9/3/2015

8000BB 9/4/2014 - 9/3/2015

8000BC 9/4/2014 - 9/3/2015

8000BD 9/4/2014 - 9/3/2015

8000BE 9/4/2014 - 9/3/2015

8000BF 9/4/2014 - 9/3/2015

8000BG 9/4/2014 - 9/3/2015

8000BH 9/4/2014 - 9/3/2015

8001BA 9/4/2014 - 9/3/2015

8001BB 9/4/2014 - 9/3/2015

8001BC 9/4/2014 - 9/3/2015

8001BD 9/4/2014 - 9/3/2015

8002BA 9/4/2014 - 9/3/2015

8002BB 9/4/2014 - 9/3/2015

8002BC 9/4/2014 - 9/3/2015

8002BD 9/4/2014 - 9/3/2015

8002BE 9/4/2014 - 9/3/2015

8003BA 9/4/2014 - 9/3/2015

8003BB 9/4/2014 - 9/3/2015

8003BC 9/4/2014 - 9/3/2015

8003BD 9/4/2014 - 9/3/2015

8003BE 9/4/2014 - 9/3/2015

8003BF 9/4/2014 - 9/3/2015

8003BG 9/4/2014 - 9/3/2015

8004BA 9/4/2014 - 9/3/2015

8005BA 9/4/2014 - 9/3/2015
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Services to be performed hereunder will be provided at Marine Corps Systems Command, 2200 Lester Street, 
Quantico, VA 22134.
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SECTION G CONTRACT ADMINISTRATION DATA

MARCORSYSCOM WAWF INSTRUCTIONS TO CONTRACTORS

 ELECTRONIC SUBMISSION OF PAYMENT REQUESTS AND RECEIVING REPORTS (MAR 2008)

 In compliance with DFARS 252.232-7003, "Electronic Submission of Payment Request and Receiving Reports 
(March 2008)", the United States Marine Corps (USMC) utilizes WAWF-RA to electronically process vendor 
request for payment.  The contractor is required to utilize this system when processing invoices and receiving 
reports under this contract.  

 The contractor shall (i) ensure an Electronic Business Point of Contract (POC) is designated in Central Contractor 
Registration at http://www.ccr.gov and (ii) register to use WAWF-RA at the https://wawf.eb.mil/ within ten (10) 
days after award of the contract or modification incorporating WAWF-RA into the contract.  Step by step 
procedures to register are available at the https://wawf.eb.mil/. 

 The USMC WAWF-RA point of contact for this contra and can be reached o
r via email a The alte A point of contact i

and can be reached on (5 r via email at (6

 The contactor is directed to use the  2-n-1 combo format when processing invoices and receiving reports.  For all 
requirements, the contractor shall use the Marine Corps Systems Command DODAAC (M67854) as the DODAAC 
for all shipping addresses, even if the ship-to address is other than the Marine Corps Systems Command.  

 DFAS-Columbus 

P.O. Box 369022 

Attn:Kansas-M67443 

Columbus, Ohio 43236-9022 

 E-Mail: CCO-KC-VPIS@DFAS.MIL (Vendor Pay) 

PHONE: 1-800-756-4571 #2 then #4 (MOCAS = #1 then #4) 

WAWF:  https://wawf.eb.mil/ <https://wawf.eb.mil/>  

 My Invoice: https://myinvoice.csd.disa.mil <https://myinvoice.csd.disa.mil>  

 Data entry information in WAWF:

Payment Office DoDAAC:  M67443

Issue By DoDAAC: M67854

Admin Office DoDAAC: M67854

Ship To/Service Acceptor DoDAAC: M67854/EXT ACSS

Contract Number: (8e) N00178-10-D-5941-MU61   
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Before closing out of an invoice session in WAWF-RA, but after submitting your document or documents, the 
contractor will be prompted to send additional email notifications.  The contractor shall click on “ Send Additional 
Email Notifications” block on the page that appears. Add the primary point of contact’s email address(provided 
above) in the first email address block and add the alternate point of contact’s email address in the following 
block.  This additional notification to the government is important to ensure the appropriate point of contact is 
aware that the invoice documents have been submitted into the WAWF-RA system.

 NOTE: The POCs identified above are for WAWF issues only.  Any other contracting questions/problems 
should be addressed to the POC identified in Section A of the contract.

 

  

Accounting Data
SLINID   PR Number              Amount 
-------- ---------------------- --------------------- 
5000     M9545012RC14P58                   
LLA : 
AA 174111094633 251  6784   067443 2D 4633B1 2RC24B83124F  
Standard Number: M9545012RC24B83 
 
5001AA   M9545012RC14P58               
LLA : 
AA 174111094633 251  6784   067443 2D 4633B1 2RC24B83124F  
Standard Number: M9545012RC24B83 
 
5001AB   M9545012RC14P58         
LLA : 
AA 174111094633 251  6784   067443 2D 4633B1 2RC24B83124F  
Standard Number: M9545012RC24B83 
 
5001AC   M9545012RC14P58       
LLA : 
AA 174111094633 251  6784   067443 2D 4633B1 2RC24B83124F  
Standard Number: M9545012RC24B83 
 
5001AE   M9545012RC14P58                  
LLA : 
AA 174111094633 251  6784   067443 2D 4633B1 2RC24B83124F  
Standard Number: M9545012RC24B83 
 
5001AF   M9545012RC14P58              
LLA : 
AA 174111094633 251  6784   067443 2D 4633B1 2RC24B83124F  
Standard Number: M9545012RC24B83 
 
5002AA   M9545012RC14P58                
LLA : 
AA 174111094633 251  6784   067443 2D 4633B1 2RC24B83124F  
Standard Number: M9545012RC24B83 
 
5002AB   M9545012RC14P58              
LLA : 
AA 174111094633 251  6784   067443 2D 4633B1 2RC24B83124F  
Standard Number: M9545012RC24B83 
 
5002AC   M9545012RC14P58                
LLA : 
AA 174111094633 251  6784   067443 2D 4633B1 2RC24B83124F  
Standard Number: M9545012RC24B83 
 
5002AD   M9545012RC14P58            
LLA : 
AA 174111094633 251  6784   067443 2D 4633B1 2RC24B83124F  
Standard Number: M9545012RC24B83 
 
5003AA   M9545012RC14P58             

 CONTRACT NO.

 N00178-10-D-5941 
 DELIVERY ORDER NO.

 MU61 
 PAGE

 20 of 27 
 FINAL

  

bobbie.cave
Typewritten Text
(b)(4)

bobbie.cave
Typewritten Text
(b)(4)

bobbie.cave
Typewritten Text
(b)(4)

bobbie.cave
Typewritten Text
(b)(4)

bobbie.cave
Typewritten Text
(b)(4)

bobbie.cave
Typewritten Text
(b)(4)

bobbie.cave
Typewritten Text
(b)(4)

bobbie.cave
Typewritten Text
(b)(4)

bobbie.cave
Typewritten Text
(b)(4)

bobbie.cave
Typewritten Text
(b)(4)

bobbie.cave
Typewritten Text
(b)(4)



 

LLA : 
AA 174111094633 251  6784   067443 2D 4633B1 2RC24B83124F  
Standard Number: M9545012RC24B83 
 
5003AB   M9545012RC14P58                
LLA : 
AA 174111094633 251  6784   067443 2D 4633B1 2RC24B83124F  
Standard Number: M9545012RC24B83 
 
5003AC   M9545012RC14P58               
LLA : 
AA 174111094633 251  6784   067443 2D 4633B1 2RC24B83124F  
Standard Number: M9545012RC24B83 
 
5003AD   M9545012RC14P58             
LLA : 
AA 174111094633 251  6784   067443 2D 4633B1 2RC24B83124F  
Standard Number: M9545012RC24B83 
 
5003AE   M9545012RC14P58              
LLA : 
AA 174111094633 251  6784   067443 2D 4633B1 2RC24B83124F  
Standard Number: M9545012RC24B83 
 
5004AA   M9545012RC14P58               
LLA : 
AA 174111094633 251  6784   067443 2D 4633B1 2RC24B83124F  
Standard Number: M9545012RC24B83 
 
5004AB   M9545012RC14P58                
LLA : 
AA 174111094633 251  6784   067443 2D 4633B1 2RC24B83124F  
Standard Number: M9545012RC24B83 
 
5004AC   M9545012RC14P58                     
LLA : 
AA 174111094633 251  6784   067443 2D 4633B1 2RC24B83124F  
Standard Number: M9545012RC24B83 
 
5004AD   M9545012RC14P58             
LLA : 
AA 174111094633 251  6784   067443 2D 4633B1 2RC24B83124F  
Standard Number: M9545012RC24B83 
 
5004AE   M9545012RC14P58              
LLA : 
AA 174111094633 251  6784   067443 2D 4633B1 2RC24B83124F  
Standard Number: M9545012RC24B83 
 
5004AF   M9545012RC14P58            
LLA : 
AA 174111094633 251  6784   067443 2D 4633B1 2RC24B83124F  
Standard Number: M9545012RC24B83 
 
5004AG   M9545012RC14P58               
LLA : 
AA 174111094633 251  6784   067443 2D 4633B1 2RC24B83124F  
Standard Number: M9545012RC24B83 
 
5005AA   M9545012RC14P58             
LLA : 
AA 174111094633 251  6784   067443 2D 4633B1 2RC24B83124F  
Standard Number: M9545012RC24B83 
 
5006AA   M9545012RC14P58               
LLA : 
AA 174111094633 251  6784   067443 2D 4633B1 2RC24B83124F  
Standard Number: M9545012RC24B83 
 
 
BASE Funding 3598135.00 
Cumulative Funding 3598135.00 
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SECTION H SPECIAL CONTRACT REQUIREMENTS

● If the Contractor, under the terms of this task order, or through the performance of tasks pursuant to this 
task order, is required to provide systems engineering and technical direction for a system or helps to 
develop specifications or statements of work to be used in a competitive acquisition, the Contractor shall 
be ineligible to supply the system or major components of the system as a prime Contractor and shall be 
precluded from being a Subcontractor or consultant to a supplier of the system or any of its major 
components under an ensuing Government contract. This restriction shall remain in effect for a reasonable 
time, sufficient to avoid unfair competitive advantage or potential bias (this time shall in no case be less 
than the duration of the initial production contract). 

SECTION H.  SPECIAL CONTRACT PROVISIONS.

H.1 Contracting Officer’s Representative (COR)

 The Contracting Officer has designated a Contracting Officer’s Representative in accordance with DFARS 
201.602-2 (2).  The COR is not authorized to negotiate changes, direct the contractor, or obligate the Government.  
The COR for this task order is:

 All Contract Data Requirements List (CDRL) deliverables are to be submitted to the COR, and the COR is 
responsible for tracking and acceptance.  

H. 2 Identification of Contractor Employees

 Contractor employees shall identify themselves as contractor personnel by introducing themselves or being 
introduced as contractor personnel and displaying distinguishing badges or other visible identification for 
meetings with Government personnel.  In addition contractor personnel shall appropriately identify themselves as 
contractor employees in telephone conversations and in formal and informal written correspondence.

 H.3 Organizational Conflict of Interest (OCI)

 Limitation of Future Contracting. The Contracting Officer has determined that this acquisition may give rise to a 
potential conflict of interest.  Prospective Offerors should read FAR Subpart 9.5 -- Organizational and Consultant 
Conflicts of Interest. This task may involve systems engineering and technical direction for the Class VIII 
program that will preclude Contractor involvement in future efforts.  The restrictions upon future contracting are 
as follows: 

To the extent that the work under this contract requires access to proprietary, business confidential, or financial 
data of other companies, and as long as these data remain proprietary or confidential, the Contractor shall protect 
the data from unauthorized use and disclosure and agrees not to use it to compete with those other companies.

(a) “Organizational Conflict of Interest” means that because of other activities or relationships with other persons, 
a person is unable or potentially unable to render impartial assistance or advice to the government, or the 
person’s objectivity in performing the contract work is or might be otherwise impaired, or a person has an unfair 
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competitive advantage.  “Person” as used herein includes corporations, partnerships, joint ventures, and other 
business enterprises.

(b) The contractor warrants that to the best of its knowledge and belief, and except as otherwise set forth in the 
contract, the contractor does not have any organizational conflict of interest(s) as defined in paragraph (a).

(c) It is recognized that the effort to be performed by the Contractor under this contract may create a potential 
organizational conflict of interest on the instant contract or on a future acquisition.  In order to avoid potential 
conflict of interest, and at the same time to avoid prejudicing the best interest of the government, the right of the 
contractor to participate in future procurement of equipment and/or services that are the subject of any work 
under this contract shall be limited as described below in accordance with the requirements of FAR 9.5.

(d)

(1) The contractor agrees that it shall not release, disclose, or use in any way that would permit or result in 
disclosure to any party outside the government any information provided to the contract by the government 
during or as a result of performance of this contract.  Such information includes, but is not limited to, information 
submitted to the government on confidential basis by other persons.  Further, the prohibition against release of 
government provided information extends to cover such information whether or not in its original form, e.g., 
where the information has been included in contractor generated work or where it is discernible from materials 
incorporating or based upon such information.  This prohibition shall not expire after a given period of time.

(2) The contractor agrees that it shall not release, disclose, or use in any way that would permit or result in 
disclosure or any party outside the government any information generated or derived during or as a result of 
performance of this contract.  This prohibition shall expire after a period of three years after completion of 
performance of this contract.

 (3) The prohibitions contained in subparagraphs (d)(1) and (d)(2) shall apply with equal force to any affiliate of 
the contractor, any subcontractor, consultant, or employee of the contractor, any joint venture involving the 
contractor, any entity into or with which it may merge or affiliate, or any successor or assign of the contractor.  
The terms of paragraph (f) of the Special Contractor Requirement relating to notification shall apply to any release 
of information in contravention of this paragraph (d).

(e) The contractor further agrees that during the performance of this contract and for a period of three years after 
completion of performance of this contract, the contractor, any affiliate of the contractor, any subcontractor, 
consultant, or employee of the contractor, any joint venture involving the contractor, any entity into or with 
which it may subsequently merge or affiliate or any other successor or assign of the contractor, shall not furnish 
to the United States Government, either as a prime contractor or as a subcontractor, or as a consultant to a prime 
contractor or as a subcontractor, any system, component or services which is the subject of the work to be 
performed under this contract.  This exclusion does not apply to any re-competition for those systems, 
components, or services on the basis of work statements growing out of the effort performed under this contract, 
from a source other than the contractor, subcontractor affiliate, or assign of either, during the course of 
performance of this contract or before the three year period following completion of this contract has lapsed, the 
contractor may, with the authorization of the cognizant contracting officer, participate in a subsequent 
procurement for the same system, component, or service.  In other words, the contractor may be authorized to 
compete for procurement(s) for systems, components or services subsequent to an intervening procurement.

(f) The contractor agrees that, if after award, it discovers an actual or potential organizational conflict of interest; 
it shall make immediate and full disclosure in writing to the contracting officer.  The notification shall include a 
description of the actual or potential organizational conflict of interest, a description of the action, which the 
contractor has taken or proposes to take to avoid, mitigate, or neutralize the conflict, and any other relevant 
information that would assist the contracting officer in making a determination on this matter.  Notwithstanding 
this notification, the government may terminate the contract for the convenience of the government if determined 
to be in the best interest of the government.

(g) Notwithstanding paragraph (f) above, if the contractor was aware, or should have been aware, of an 
organizational conflict of interest prior to the award of this contract or becomes, or should become aware of an 
organizational conflict or interest after award of this contract and does not make an immediate and full disclosure 
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in writing to the contracting officer, the government may terminate this contract for default.

 (h) If the contractor takes any action prohibited by this requirement or fails to take action required by this 
requirement, the government may terminate this contract by default.

(i) The contracting officer's decision as to the existence or nonexistence of the actual or potential organization 
conflict of interest shall be final and is not subject to the clause of this contract entitled "DISPUTES" (FAR 
52.233.1).

(j) Nothing in this requirement is intended to prohibit or preclude the contractor from marketing or selling to the 
United States Government its product lines in existence on the effective date of this contract; nor, shall this 
requirement preclude the contractor from participating in any research and development.  Additionally, sale of 
catalog or standard commercial items are exempt from this requirement.

(k) The contractor shall promptly notify the contracting officer, in writing, if it has been tasked to evaluate or 
advise the government concerning its own products or activities or those of a competitor in order to ensure 
proper safeguards exist to guarantee objectivity and to protect the government's interest.

(l) The contractor shall include this requirement in subcontracts of any tier which involve access to information or 
situations/conditions covered by the preceding paragraphs, substituting "subcontractor" for "contactor" where 
appropriate.

(m) The rights and remedies described herein shall not be exclusive and are in addition to other rights and 
remedies provided by law or elsewhere included in this contract.

(n) Compliance with this requirement is a material requirement of this contract.

H.4 Contractor Support Public Trust Determinations

 Per Marine Corps Systems Command Policy Letter 1-09, all Contractor support that require a CAC are required to 
submit a Standard Form 85P, "Questionnaire for Public Trust Positions," and two copies of DD Form 
258 "Applicant Fingerprint Card" to the Command's Security Program office along with a personnel roster of 
submissions and an addressed Federal Express container addressed to OPM, 1137 Branchton Road, Box 618, 
Boyers, PA 16018.

 The Contractor is responsible for determining when adjudications have been entered by reviewing the 
notification status of their respective personnel.  Once this has been completed, the Contractor may request the 
issuance of the CAC using the Contract Verification System (CVS) procedures.  However, if issues are 
discovered, the Department of the Navy, Central Adjudication Facility (DONCAF) will place a "No Determination 
Made" in the Joint Personnel Adjudication System (JPAS) and forward the investigation to the submitting office 
for the Government to adjudicate.

H. 5 Substitution of Key Personnel

 a. Key personnel definition. Key personnel are understood to be those individuals who were proposed in the 
Contractor’s technical submission, and specifically listed herein, who are necessary to fill the requirements of the 
task order.

Key Personnel

Program Manager

Lead System Analyst

Lead Project Engineer
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Subject Matter Expert III

Subject Matter Expert III

Subject Matter Expert III

 b.  The contractor shall assign to this task order those people identified as key personnel and who are necessary 
to fulfill the requirements of this task order. No substitutions shall be made except in accordance with this clause.

c.  Guidance on Substitutions.  All substitution requests must be submitted, in writing, at least fifteen (15) days 
[thirty (30) days if security clearance is to be obtained] in advance of the proposed substitutions to the 
Contracting Officer.

d.  Requests for Substitutions. All requests for substitutions must provide a detailed explanation of the 
circumstances necessitating the proposed substitution, and any other information requested by the Contracting 
Officer. All proposed substitutes must have qualifications that are equal to or higher than the qualifications 
required of the person to be replaced. The Contracting Officer or his/her authorized representative will evaluate 
such requests and promptly notify the Contractor of his/her approval or disapproval thereof.

H.6  Post Award Conference

 Within 30 days of the start of performance, the awardee shall organize a Kickoff Meeting to be attended by the 
COR and contractor personnel to reconcile performance requirements including:  detailed WBS, 30-day staffing 
plan, use of team members/subcontractors, security requirements, funding and management of funds, and quality 
control measures in response to the  Performance Requirements Survey (PRS).  
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SECTION I CONTRACT CLAUSES

09RA 52.217-9 -- OPTION TO EXTEND THE TERM OF THE CONTRACT.  (MAR 2008) 

 (a) The Government may extend the term of this contract by written notice to the Contractor within 14 days prior 
to completion of the base period; provided that the Government gives the Contractor a preliminary written notice 
of its intent to extend at least 30 days before the contract expires. The preliminary notice does not commit the 
Government to an extension.

(b) If the Government exercises this option, the extended contract shall be considered to include this option 
clause.

(c) The total duration of this contract, including the exercise of any options under this clause, shall not 
exceed five years.

52.217-8 OPTION TO EXTEND SERVICES (NOV 1999)

The Government may require continued performance of any services within the limits and at the rates specified in 
the contract. These rates may be adjusted only as a result of revisions to prevailing labor rates provided by the 
Secretary of Labor. The option provision may be exercised more than once, but the total extension of performance 
hereunder shall not exceed 6 months. The Contracting Officer may exercise the option by written notice to the 
Contractor within 14 days.
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SECTION J LIST OF ATTACHMENTS

Attachment 1 - Performance Requirement Survey (PRS)  

Exhibit B - Contract Data requirements List (CDRLs)

 CONTRACT NO.

 N00178-10-D-5941 
 DELIVERY ORDER NO.

 MU61 
 PAGE

 27 of 27 
 FINAL

  


	QUANTICO, VIRGINIA 22134-5010



